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UPPER BLUE DIAMOND DIVERSION CHANNEL DACW09-03-B-0005

SECTION 00010

BID SCHEDULE

PART 1   GENERAL

Note : Some of the lump sum and unit price items reference drawings and 
plans that utilize English units of measurements.  

1.1   Bid Items

                                                         Unit
Item   Description                      Quantity   Unit Price   Amount

0001  TRAFFIC CONTROL                       1.00    LS  $___.__ $_____.___
  
0002  DIVERSION AND CONTROL OF WATER        1.00    LS  $___.__ $_____.___

0003  CLEAR SITE AND REMOVE                 1.00    LS  $___.__ $_____.___
      OBSTRUCTIONS 

0004  STRIP AND STOCKPILE TOPSOIL,         2,655    m3  $___.__ $_____.___
      BLM LANDS

0005  EXCAVATION CHANNEL, NON            133,404    m3  $___.__ $_____.___
      BLM LAND

0006  EXCAVATION CHANNEL, BLM             10,792    m3  $___.__ $_____.___
      LAND

0007  EXCAVATION INLET STRUCTURE,          6,786    m3  $___.__ $_____.___
      BLM LAND

0008  COMPACTED FILL, CHANNEL, NON       108,705    m3  $___.__ $_____.___
      BLM LAND

0009  COMPACTED FILL, CHANNEL,            10,050    m3  $___.__ $_____.___
      BLM LAND

0010  COMPACTED FILL, INLET STRUCTURE     14,958    m3  $___.__ $_____.___
      EMBANKMENT AND INVERT, BLM LAND

0011  MISCELLANEOUS FILL, INLET            8,979    m3  $___.__ $_____.___
      STRUCTURE EMBANKMENT AND INVERT,
      BLM LAND
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                                                        Unit
Item   Description                       Quantity  Unit Price   Amount

0012  PLANT NURSERY AREA, TEMPORARY         1.00    LS  $___.__ $_____.___

0013  OVERBURDEN RHODES RANCH             19,991    m3  $___.__ $_____.___

0014  CONCRETE, CHANNEL INVERT SLAB        3,235    m3  $___.__ $_____.___

0015  CONCRETE, CHANNEL WALLS              3,490    m3  $___.__ $_____.___

0016  CONCRETE OVERFLOW STRUCTURE           1.00    LS  $___.__ $_____.___
      STA. 43+15.428

0017  CONCRETE OVERFLOW STRUCTURE           1.00    LS  $___.__ $_____.___
      STA. 40+68.000

0018  CONCRETE OVERFLOW STRUCTURE           1.00    LS  $___.__ $_____.___
      STA. 37+88.000

0019  CONCRETE OVERFLOW STRUCTURE           1.00    LS  $___.__ $_____.___
      STA. 31+04.220

0020  GROUTED RIPRAP                         261    m3  $___.__ $_____.___
      
0021  REINFORCING STEEL                      605    t   $___.__ $_____.___

0022  AGGREGATE BASE COURSE                1,975    t   $___.__ $_____.___
 
0023  ASPHALT CONCRETE PAVEMENT            1,280    t   $___.__ $_____.___
 
0024  WEEPHOLE SYSTEM                       1.00    LS  $___.__ $_____.___

0025  RCB CHANNEL AND BELTWAY LATERAL       1.00    LS  $___.__ $_____.___
      CONFLUENCE STRUCTURE

0026  CHANNEL AND A PORTION OF BELTWAY      1.00    LS  $___.__ $_____.___
      LATERAL STRUCTURE

0027  RCB CHANNEL FRONTAGE ROAD             1.00    LS  $___.__ $_____.___ 

0028  RCB CHANNEL TIBERTI NORTH             1.00    LS  $___.__ $_____.___ 

0029  CHANNEL AND RHODES RANCH              1.00    LS  $___.__ $_____.___
      CONFLUENCE STRUCTURE
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                                                        Unit
Item   Description                       Quantity  Unit Price   Amount

0030  CHANNEL AND A PORTION OF              1.00    LS  $___.__ $_____.___
      RHODES RANCH LATERAL STRUCTURE

0031  RHODES RANCH LATERAL                  1.00    LS  $___.__ $_____.___

0032  RHODES RANCH LATERAL END              1.00    LS  $___.__ $_____.___

0033  RCB CHANNEL RHODES RANCH              1.00    LS  $___.__ $_____.___
     
0034  RCB CHANNEL WINDMILL ROAD             1.00    LS  $___.__ $_____.___
      THROUGH SHELBOURNE AVE

0035  INVERT ACCESS RAMP 1                  1.00    LS  $___.__ $_____.___

0036  INVERT ACCESS RAMP 2                  1.00    LS  $___.__ $_____.___

0037  INVERT ACCESS RAMP 3                  1.00    LS  $___.__ $_____.___

0038  INLET STRUCTURE SOIL                 2,800    m3  $___.__ $_____.___
      CEMENT ARMOR

0039  PORTLAND CEMENT FOR SOIL CEMENT        438    t   $___.__ $_____.___
      
0040  POZZOLAN FOR SOIL CEMENT                77    t   $___.__ $_____.___

0041  INLET STRUCTURE OUTLET RCB            1.00    LS  $___.__ $_____.___
      
0042  INLET STRUCTURE OUTLET                1.00    LS  $___.__ $_____.___ 
      TOWER

0043  SIDE DRAIN, STA. 47+38.569 RT  1.372  1.00    LS  $___.__ $_____.___

0044  SIDE DRAIN, STA. 35+66.161 RT  0.762  1.00    LS  $___.__ $_____.___

0045  SIDE DRAIN, STA. 34+77.325 RT  0.762  1.00    LS  $___.__ $_____.___

0046  SIDE DRAIN, STA. 30+22.976 LT  0.610  1.00    LS  $___.__ $_____.___

0047  SIDE DRAIN, STA. 22+82.178 RT  0.610  1.00    LS  $___.__ $_____.___

0048  SIDE DRAIN, STA. 20+76.333 RT  0.914  1.00    LS  $___.__ $_____.___

0049  MANHOLES FOR RCB CONDUITS,            1.00    LS  $___.__ $_____.___
      CULVERTS, AND LATERALS
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                                                        Unit
Item   Description                       Quantity  Unit Price   Amount

0050  ROAD DETOURS AT BELTWAY               1.00    LS  $___.__ $_____.___

0051  EASTBOUND FRONTAGE ROAD REMOVAL       1.00    LS  $___.__ $_____.___
      AND RECONSTRUCTION      
 
0052  CHAIN LINK FENCE, 1.829 M HIGH       1,553    m   $___.__ $_____.___
      9 GAGE
 
0053  POST AND CABLE RAILING               4,758    m   $___.__ $_____.___
 
0054  DOUBLE SWING GATES                       5    ea  $___.__ $_____.___

0055  PRE-EMERGENT HERBICIDE AND PIGMENTED   3.5    HA  $___.__ $_____.___
      DUST PALLIATIVE/SOIL STABILIZER ON
      NON-REVEGETATED AREAS OF INLET     
      STRUCTURE AND CHANNEL

0056  STATION MARKINGS                      1.00    LS  $___.__ $_____.___
 
0057  AS-BUILT DRAWINGS                     1.00    LS  $___.__ $_____.___

0058  LADDER SYSTEMS                        1.00    LS  $___.__ $_____.___

0059  SINGLE SWING GATES, MANWAY,              2    ea  $___.__ $_____.___
      1.000 X 1.829

0060  BASIN TRESPASS PREVENTION DEVICES     1.00    LS  $___.__ $_____.___
      - BOLLARDS

0061  DURANGO DRIVE REMOVAL AND             1.00    LS  $___.__ $_____.___
      RECONSTRUCTION

0062  PROVIDE PLANT STORAGE                 1.00    LS  $___.__ $_____.___ 
      IRRIGATION DURING CONSTRUCTION

0063  PROVIDE IRRIGATION FOR 1 YEAR         1.00    LS  $___.__ $_____.___
      AFTER CONSTRUCTION

0064  ONE YEAR GUARANTEE ON LANDSCAPE       1.00    LS  $___.__ $_____.___
      WORK AT INLET STRUCTURE

0065  TORTOISE FENCE, INLET STRUCTURE      2,000    m   $___.__ $_____.___

0066  SALVAGE, STORE, AND MAINTAIN             1    ea  $___.__ $_____.___ 
      PLANTS - CACTUS
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                                                        Unit
Item   Description                       Quantity  Unit Price   Amount

0067  SALVAGE, STORE, AND MAINTAIN            20    ea  $___.__ $_____.___ 
      PLANTS - CREOSOTE BUSH

0068  SALVAGE, STORE, AND MAINTAIN            20    ea  $___.__ $_____.___ 
      PLANTS - WHITE BURSAGE

0069  SALVAGE, STORE, AND MAINTAIN             6    ea  $___.__ $_____.___ 
      PLANTS - MOHAVE YUCCA 

0070  TRANSPLANT CACTUS                        1    ea  $___.__ $_____.___

0071  TRANSPLANT CREOSOTE BUSH                20    ea  $___.__ $_____.___

0072  TRANSPLANT WHITE BURSAGE                20    ea  $___.__ $_____.___

0073  TRANSPLANT MOHAVE YUCCA                  6    ea  $___.__ $_____.___
   

0074  PLACE TOPSOIL TO FINISH GRADE,       2,655    m3  $___.__ $_____.___ 
      DOWNSTREAM SURFACE INLET STRUCTURE
      EMBANKMENT
      
0075  SEEDING AND FERTILIZATION,             4.1    HA  $___.__ $_____.___ 
      DOWNSTREAM SURFACE INLET STRUCTURE
      EMBANKMENT

0076  PROVIDE BROWSE PROTECTION               40    ea  $___.__ $_____.___

0077  SIMULATED DESERT VARNISH ROCK         1.00    LS  $___.__ $_____.___
      COLOR MITIGATION

0078  SOIL SAMPLING AND TESTING                4    ea  $___.__ $_____.___ 
      FOR FERTILITY

0079  PIGMENTED DUST PALLIATIVE/SOIL         4.1    HA  $___.__ $_____.___
      STABILIZER ONLY ON REVEGETATED AREAS

0080  PROVIDE CHANNEL EXCAVATION SHORING    1.00    LS  $___.__ $_____.___
      ON WEST SIDE OF EXCAVATION FROM
      STA. 35+57.644 TO STA. 35+02.853 AND
      STA. 34+86.656 TO STA. 34+40.000
      TO PROTECT STREET IMPROVEMENTS
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                                                        Unit
Item   Description                       Quantity  Unit Price   Amount

0081  PROVIDE CHANNEL EXCAVATION SHORING    1.00    LS  $___.__ $_____.___
      ON WEST SIDE OF EXCAVATION FROM
      STA. 34+40.000 TO STA. 34+16.498 AND
      ON EAST SIDE OF EXCAVATION FROM
      STA. 34+30.000 TO STA. 33+02.481 TO
      PROTECT STREET AND LANDSCAPING 
      IMPROVEMENTS

0082  RHODES RANCH ENTRY PHASE 1            1.00    LS  $___.__ $_____.___
      DETOUR

0083  RHODES RANCH ENTRY PHASE 2            1.00    LS  $___.__ $_____.___
      DETOUR

0084  RHODES RANCH ENTRY REMOVAL AND        1.00    LS  $___.__ $_____.___
      RECONSTRUCTION   

0085  DURANGO DRIVE ROAD CLOSURE -          1.00    LS  $___.__ $_____.___
      ROBINDALE ROAD TO WIGWAM
      AVENUE

0086  RCB CHANNEL UNDER BELTWAY             1.00    LS  $___.__ $_____.___
      ON RAMP              

0087  ORNAMENTAL METAL FENCING           1,236.0    M   $___.__ $_____.___ 

0088  ORNAMENTAL METAL FENCING              2       EA  $___.__ $_____.___ 
      GATES

0089  UTILITY CROSSING ITEMS                1.00    LS  $___.__ $_____.___

0090  OUTLET CONDUIT SIDE DRAIN             1.00    LS  $___.__ $_____.___
      STRUCTURE, STA. 51+03.000 RT
      0.910 x 0.910

0091  1.829 M x 1.524 M SIDE DRAIN          1.00    LS  $___.__ $_____.___
      STRUCTURE, STA. 13+40.000 LT

0092  WALL TRANSITION STRUCTURE             1.00    LS  $___.__ $_____.___
      STA. 49+00.000 TO STA. 48+40.000

0093  WALL TRANSITION STRUCTURE             1.00    LS  $___.__ $_____.___
      STA. 43+30.730 TO STA. 43+23.130

0094  WALL TRANSITION STRUCTURE             1.00    LS  $___.__ $_____.___
      STA. 37+46.980 TO STA. 37+35.580
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                                                        Unit
Item   Description                       Quantity  Unit Price   Amount

0095  WALL TRANSITION STRUCTURE             1.00    LS  $___.__ $_____.___
      STA. 33+65.000 TO STA. 33+59.600

0096  WALL TRANSITION STRUCTURE             1.00    LS  $___.__ $_____.___
      STA. 30+29.440 TO STA. 30+18.420

0097  WALL TRANSITION STRUCTURE             1.00    LS  $___.__ $_____.___
      STA. 22+84.000 TO STA. 22+71.300

0098  WALL TRANSITION STRUCTURE             1.00    LS  $___.__ $_____.___
      STA. 16+52.700 TO STA. 16+40.000

0099  WALL TRANSITION STRUCTURE             1.00    LS  $___.__ $_____.___
      STA. 15+70.000 TO STA. 15+57.300

0100  WALL TRANSITION STRUCTURE             1.00    LS  $___.__ $_____.___
      STA. 12+80.000 TO STA. 12+67.938

0101  UTILITY MARKERS                       26      EA  $___.__ $_____.___ 

0102  CONCRETE OVERFLOW STRUCTURE           1.00    LS  $___.__ $_____.___
      STA. 17+04.885

0103  ADJUST SEWER MANHOLE FRAMES           10      EA  $___.__ $_____.___
      AND COVERS BETWEEN STATION
      43+30.730 THROUGH STATION
      37+00.000

0104  RCB CHANNEL LOUGHTON POWERS           1.00    LS  $___.__ $_____.___ 

0105  RCB CHANNEL BADURA                    1.00    LS  $___.__ $_____.___ 

0106  OVERBURDEN RHODES RANCH ENTRYWAY     5,028    m3  $___.__ $_____.___

0107  WALL TRANSITION STRUCTURE             1.00    LS  $___.__ $_____.___
      STA. 21+15.700 TO STA. 21+03.000

0108  PROTECT IN-PLACE ARLINGTON RANCH      1.00    LS  $___.__ $_____.___
      SEWER LINE

0109  ADJUST ARLINGTON RANCH SEWER          1.00    LS  $___.__ $_____.___
      MANHOLES
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                                                        Unit
Item   Description                       Quantity  Unit Price   Amount
 
0110  CHAIN LINK FENCE, 1.219 M HIGH         684    m   $___.__ $_____.___

0111  WALL TRANSITION STRUCTURE             1.00    LS  $___.__ $_____.___
      STA. 17+90.000 TO STA. 17+80.900

0112  RCB CHANNEL TIBERTI SOUTH             1.00    LS  $___.__ $_____.___ 

0113  SINGLE SWING GATES,                      6    ea  $___.__ $_____.___
      1.000 X 1.219

0114  BELTWAY LATERAL TRANSITIONAL          1.00    LS  $___.__ $_____.___
      RCB STRUCTURE AT DURANGO DRIVE

0115  ORNAMENTAL METAL FENCE GATES,            6    ea  $___.__ $_____.___
      SINGLE SWING, 1.000 X 1.800
 
0116  CHAIN LINK FENCE, 1.829 M HIGH         899    m   $___.__ $_____.___
      11 GAGE

0117  REMOVE, SALVAGE AND REPLACE FENCE      536    m   $___.__ $_____.___

0118  SIDE DRAIN, STA. 44+20.000 RT  0.610  1.00    LS  $___.__ $_____.___

0119  SIDE DRAIN, STA. 44+20.000 LT  0.610  1.00    LS  $___.__ $_____.___

0120  SIDE DRAIN, STA. 39+40.000 LT  0.610  1.00    LS  $___.__ $_____.___

0121  SIDE DRAIN, STA. 36+20.000 LT  0.610  1.00    LS  $___.__ $_____.___

0122  SIDE DRAIN, STA. 12+00.000 RT  0.610  1.00    LS  $___.__ $_____.___

TOTAL ESTIMATED AMOUNT                        $____________________._______
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Abbreviations:
m     =   meter

m3    =   cubic meter
m2    =   square meter
t     =   metric ton (1000 kilograms) 
ea    =   each
LS    =   lump sum
HA    =   hectare
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SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

  1.1   REFERENCES (NOT USED)
  1.2   CONTRACT PRICE AND PAYMENT
  1.3   LUMP SUM PAYMENT ITEMS 
  1.4   UNIT PRICE PAYMENT ITEMS
  1.5   TRAFFIC CONTROL (Bid Item 0001)
  1.6   DIVERSION AND CONTROL OF WATER (Bid Item 0002).
  1.7   CLEAR SITE AND REMOVE OBSTRUCTIONS (Bid Item 0003).
  1.8   STRIP AND STOCKPILE TOPSOIL, BLM LANDS (Bid Item 0004)
  1.9   EXCAVATION.
    1.9.1   EXCAVATION CHANNEL, NON BLM LAND (Bid Item 0005), EXCAVATION 

CHANNEL, BLM LAND (Bid Item 0006), EXCAVATION  INLET STRUCTURE, 
BLM LAND (Bid Item 0007))

      1.9.1.1   Measurement
      1.9.1.2   Payment
      1.9.1.3   Excavation, Inlet Structure
      1.9.1.4   Excavation, Channel
      1.9.1.5   Subgrade or Foundation Preparation
      1.9.1.6   Unsatisfactory Soils
      1.9.1.7   Excavation for Structures
      1.9.1.8   Trenches
      1.9.1.9   Shoring
      1.9.1.10   Excavation for Utilities
  1.10   FILLS
    1.10.1   Measurement.
    1.10.2   Payment.
      1.10.2.1   COMPACTED FILL, CHANNEL, NON BLM LAND (Bid Item 0008).
      1.10.2.2   COMPACTED FILL, CHANNEL, BLM LAND (Bid Item 0009).
      1.10.2.3   COMPACTED FILL, INLET STRUCTURE EMBANKMENT AND INVERT, BLM 

LAND (Bid Item 0010)
      1.10.2.4   MISCELLANEOUS FILL, INLET STRUCTURE EMBANKMENT AND INVERT, 

BLM LAND (Bid Item 0011)
      1.10.2.5   Fill or Backfill Around Structures.
      1.10.2.6   Trenches.
      1.10.2.7   Subgrade Preparation.
  1.11   OVERBURDEN RHODES RANCH (Bid Item 0013).
    1.11.1   Measurement
    1.11.2   Payment
  1.12   CONCRETE.
    1.12.1   Measurement.
    1.12.2   PAYMENT FOR CONCRETE ITEMS.
      1.12.2.1   CONCRETE, OPEN CHANNEL INVERT SLAB (Bid Item 0014).
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      1.12.2.2   CONCRETE, OPEN CHANNEL WALLS (Bid Item 0015).
      1.12.2.3   Concrete, Channel Side Slope.
      1.12.2.4   Concrete, Cut-off Wall.
      1.12.2.5   Concrete, Transition
      1.12.2.6   CONCRETE OVERFLOW STRUCTURE(S) (Bid Item 0016, 0017, 0018, 

0019, 0102)
  1.13   GROUTED RIPRAP (Bid Item 0020)
    1.13.1   Measurement.
    1.13.2   Payment.
  1.14   REINFORCING STEEL (Bid Item 0021).
    1.14.1   Measurement.
    1.14.2   Payment.
  1.15   AGGREGATE BASE COURSE (Bid Item 0022).
    1.15.1   Measurement.
    1.15.2   Payment.
  1.16   ASPHALT CONCRETE PAVEMENT (Bid Item 0023).
    1.16.1   Measurement.
    1.16.2   Payment.
  1.17   WEEPHOLE SYSTEM (Bid Item 0024).
  1.18   RCB CHANNEL AND BELTWAY LATERAL CONFLUENCE STRUCTURE (Bid Item 

0025).
  1.19   CHANNEL AND A PORTION OF BELTWAY LATERAL STRUCTURE (Bid Item 0026).
  1.20   RCB CHANNEL FRONTAGE ROAD (Bid Item 0027).
  1.21   RCB CHANNEL TIBERTI NORTH (Bid Item 0028).
  1.22   CHANNEL AND RHODES RANCH CONFLUENCE STRUCTURE (Bid Item 0029).
  1.23   CHANNEL AND A PORTION OF RHODES RANCH LATERAL STRUCTURE (Bid Item 

0030).
  1.24   RHODES RANCH LATERAL (Bid Item 0031).
  1.25   RHODES RANCH LATERAL END (Bid Item 0032).
  1.26   RCB CHANNEL RHODES RANCH (Bid Item 0033).
  1.27   RCB CHANNEL WINDMILL ROAD THROUGH SHELBOURNE AVE (Bid Item 0034).
  1.28   INVERT ACCESS RAMP 1 (Bid Item 0035).
  1.29   INVERT ACCESS RAMP 2 (Bid Item 0036).
  1.30   INVERT ACCESS RAMP 3 (Bid Item 0037).
  1.31   INLET STRUCTURE SOIL CEMENT ARMOR (Bid Item 0038)
    1.31.1   Measurement
    1.31.2   Payment
  1.32   PORTLAND CEMENT FOR SOIL CEMENT (Bid Item 0039)
    1.32.1   Measurement
    1.32.2   Payment
  1.33   POZZOLAN FOR SOIL CEMENT (Bid Item 0040)
    1.33.1   Measurement
    1.33.2   Payment
  1.34   INLET STRUCTURE OUTLET RCB (Reinforced Concrete Box) Bid Item 0041)
  1.35   INLET STRUCTURE OUTLET TOWER (Bid Item 0042)
  1.36   SIDE DRAINS (Bid Items 0043, 0044, 0045, 0046, 0047, 0048, 0118, 

0119, 0120, 0121, 0122).
  1.37   MANHOLES FOR BOX CONDUITS, CULVERTS, AND LATERALS (Bid Item 0049).
  1.38   ROAD DETOUR AT BELTWAY (Bid Item 0050).
  1.39   EASTBOUND FRONTAGE ROAD REMOVAL AND RECONSTRUCTION (Bid Item 0051).
  1.40   CHAIN LINK FENCE, 1.829 M HIGH, 9 GAGE (Bid Item 0052).
    1.40.1   Measurement.
    1.40.2   Payment.
  1.41   POST AND CABLE RAILING (Bid Item 0053)
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    1.41.1   Measurement
    1.41.2   Payment
  1.42   DOUBLE SWING GATES (Bid Item 0054).
    1.42.1   Measurement 
    1.42.2   Payment.
  1.43   PRE-EMERGENT HERBICIDE AND PIGMENTED DUST PALLIATIVE/SOIL 

STABILIZER ON NON-REVEGETATED AREAS OF CHANNEL (Bid  Item 0055))
    1.43.1   Measurement
    1.43.2   Payment
  1.44   STATION MARKINGS (Bid Item 0056).
  1.45   AS-BUILT DRAWINGS (Bid Item 0057).
    1.45.1   Measurement
    1.45.2   Payment
  1.46   LADDER SYSTEMS (Bid Item 0058)
  1.47   SINGLE SWING GATES, MANWAY, 1.000 x 1.829 (Bid Item 0113).
    1.47.1   Measurement 
    1.47.2   Payment.
  1.48   BASIN TRESPASS PREVENTION DEVICES - BOLLARDS (Bid Item 0060).
  1.49   DURANGO DRIVE REMOVAL AND RECONSTRUCTION (Bid Item 0061)
  1.50   PROVIDE PLANT STORAGE IRRIGATION DURING CONSTRUCTION (Bid Item 

0062)
  1.51   PROVIDE IRRIGATION FOR ONE YEAR AFTER CONSTRUCTION (Bid Item 0063)
  1.52   ONE YEAR GUARANTEE ON LANDSCAPE WORK AT INLET STRUCTURE (Bid Item 

0064)
  1.53   TORTOISE FENCE, INLET STRUCTURE (Bid Item 0065)
    1.53.1   Measurement
    1.53.2   Payment
  1.54   SALVAGE, STORE, AND MAINTAIN PLANTS (Bid Items 0066 - 0069)
    1.54.1   Measurement
    1.54.2   Payment
  1.55   TRANSPLANT PLANT MATERIALS (Bid Items 0070 - 0073)
    1.55.1   Measurement
    1.55.2   Payment
  1.56   PLACE TOPSOIL TO FINISH GRADE, DOWNSTREAM SURFACE INLET STRUCTURE 

EMBANKMENT (Bid Item 0074)
    1.56.1   Measurement
    1.56.2   Payment
  1.57   SEEDING AND FERTILIZATION, DOWNSTREAM SURFACE INLET STRUCTURE 

EMBANKMENT (Bid Item 0075)
    1.57.1   Measurement
    1.57.2   Payment
  1.58   PROVIDE BROWSE PROTECTION (Bid Item 0076)
  1.59   SIMULATED DESERT VARNISH ROCK COLOR MITIGATION (Bid Item 0077)
    1.59.1   Measurement
    1.59.2   Payment
  1.60   SOIL SAMPLING AND TESTING FOR FERTILITY (Bid Item 0078)
    1.60.1   Measurement
    1.60.2   Payment
  1.61   PIGMENTED DUST PALLIATIVE/SOIL STABILIZER ONLY ON REVEGETATED 

AREAS (Bid Item 0079)
    1.61.1   Measurement
    1.61.2   Payment
  1.62   PROVIDE CHANNEL EXCAVATION SHORING ON WEST SIDE OF EXCAVATION FROM 

STA. 35+57.644 TO STA. 35+02.853 AND STA.  34+86.656 TO STA. 
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34+40.000 TO PROTECT STREET IMPROVEMENTS (Bid Item 0080))
  1.63   PROVIDE CHANNEL EXCAVATION SHORING ON WEST SIDE OF EXCAVATION FROM 

STA. 34+40.000 TO STA. 34+16.498 AND ON  EAST SIDE OF EXCAVATION 
FROM STA. 34+30.000 TO STA. 33+02.481 TO PROTECT STREET AND 
LANDSCAPING IMPROVEMENTS (Bid  Item 0081)1)

  1.64   RHODES RANCH ENTRY PHASE 1 DETOUR (Bid Item 0082).
  1.65   RHODES RANCH ENTRY PHASE 2 DETOUR (Bid Item 0083).
  1.66   RHODES RANCH ENTRY REMOVAL AND RECONSTRUCTION (Bid Item 0084).
  1.67   DURANGO DRIVE ROAD CLOSURE - ROBINDALE ROAD TO WIGWAM AVENUE (Bid 

Item 0085).
  1.68   RCB CHANNEL UNDER BELTWAY ON RAMP (Bid Item 0086).
  1.69   ORNAMENTAL METAL FENCING (Bid Item 0087)
    1.69.1   Measurement
    1.69.2   Payment
  1.70   ORNAMENTAL METAL FENCING GATES (Bid Item 0088).
    1.70.1   Measurement 
    1.70.2   Payment.
  1.71   UTILITY CROSSING ITEMS (Bid Item 0089).
  1.72   OUTLET CONDUIT SIDE DRAIN STRUCTURE, STA. 51+03.000 RT (Bid Item 

0090).
  1.73   1.829 M x 1.524 M SIDE DRAIN STRUCTURE, STA. 13+40.000 LT (Bid 

Item 0091).
  1.74   WALL TRANSITION STRUCTURE(S) (Bid Items 0092, 0093, 0094, 0095, 

0096, 0097, 0098, 0099, 0100, 0107, 0111)
  1.75   UTILITY MARKERS (Bid Item 0101).
    1.75.1   Measurement 
    1.75.2   Payment.
  1.76   ADJUST SEWER MANHOLE FRAMES AND COVERS (Bid Item 0103)
  1.77   RCB CHANNEL LOUGHTON POWERS (Bid Item 0104).
  1.78   RCB CHANNEL BADURA (Bid Item 0105).
  1.79   OVERBURDEN RHODES RANCH ENTRYWAY (Bid Item 0106).
    1.79.1   Measurement
    1.79.2   Payment
  1.80   PROTECT IN-PLACE ARLINGTON RANCH SEWER LINE (Bid Item 0108)
  1.81   ADJUST ARLINGTON RANCH SEWER MANHOLES (Bid Item 0109)
  1.82   CHAIN LINK FENCE, 1.219 M HIGH (Bid Item 0110).
    1.82.1   Measurement.
    1.82.2   Payment.
  1.83   RCB CHANNEL TIBERTI SOUTH (Bid Item 0112).
  1.84   SINGLE SWING GATES, 1.000 X 1.219 (Bid Item 0113).
    1.84.1   Measurement 
    1.84.2   Payment.
  1.85   BELTWAY LATERAL TRANSITIONAL RCB STRUCTURE AT DURANGO DRIVE (Bid 

Item 0114).
  1.86   ORNAMENTAL METAL FENCE GATES, SINGLE SWING, 1.000 X 1.800 (Bid 

Item 0115).
    1.86.1   Measurement 
    1.86.2   Payment.
  1.87   CHAIN LINK FENCE, 1.829 M HIGH, 11 GAGE (Bid Item 0116).
    1.87.1   Measurement.
    1.87.2   Payment.
  1.88   PLANT NURSERY AREA, TEMPORARY (Bid Item 0012).
  1.89   REMOVE, SALVAGE AND REPLACE FENCE (Bid Item 0117).
    1.89.1   Measurement.
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    1.89.2   Payment.

PART 2   PRODUCTS - NOT USED

PART 3   EXECUTION - NOT USED

-- End of Section Table of Contents --
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SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

1.1   REFERENCES (NOT USED)

1.2   CONTRACT PRICE AND PAYMENT

The contract price and payment shall constitute full compensation as stated 
in the Contract Clause, CONTRACT PRICES - BIDDING SCHEDULES, for completion 
of the work.  No separate payment will be made for any material or work 
necessary to complete the work that is not specifically mentioned, such 
materials and work shall be considered incidental to all bid items.  As 
stated in Contract Clause, SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION, 
the word "provided" shall be understood to mean "furnished and installed" 
when used in this section or elsewhere in the technical sections.

1.3   LUMP SUM PAYMENT ITEMS 

Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned 
to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the 
work involved.  The lump sum price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for which separate payment is 
not otherwise provided.  Some of the lump sum payment items reference 
drawings and plans that utilize english units of measurements.  Base bid 
items are limited to channel facilities North of Warm Spring's.

1.4   UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract unit 
price payments will be made are listed in the BIDDING SCHEDULE and 
described below.  The unit price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for each of the unit price 
items.  Some of the unit price payment items reference drawings and plans 
that utilize english units of measurements.  Base bid items are limited to 
channel facilities North of Warm Spring's.

1.5   TRAFFIC CONTROL (Bid Item 0001)

Payment for Traffic Control will be made at the applicable contract price, 
which payment shall constitute full compensation for traffic control 
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including but not limited to earthwork and grading, construction and 
removal of temporary roadways; providing temporary and permanent safety 
barriers; providing traffic warning and control signs and lighting; 
stripping; flag men as required, except where covered under other bid items.

1.6   DIVERSION AND CONTROL OF WATER (Bid Item 0002).

Payment for Diversion and Control of Water will be made at the applicable 
contract price, which payment shall constitute full compensation for 
maintaining the work area in a dry condition.

1.7   CLEAR SITE AND REMOVE OBSTRUCTIONS (Bid Item 0003).

Payment for Clear Site and Remove Obstructions shall include all costs for 
clearing, removal, replacement, and restoration work (except work by 
others) including all existing obstructions within the construction work 
area, except for clearing, removal, replacement and restoration work 
specifically specified in other bid items throughout this project.  Except 
as otherwise specified, payment for clearing and removal work includes 
applicable earthwork; filling holes; removal of abandoned utility lines; 
removal of existing surface trash and debris, including trees and 
vegetation and debris piles (consisting of construction debris and/or 
dumped soils, dumped gravels, dumped rocks and dumped boulders), including 
vehicle debris (vehicle bodies and/or vehicle parts) and appliance debris 
(whole and/or parts), and grubbing from within the Channel right-of-way and 
temporary construction easement; including removal of existing riprap rock 
and salvaging riprap rock for reuse unless it is paid for under another bid 
item, removal of existing filter fabric and or geotextile fabric under 
riprap in existing beltway channel, removal of existing grouted riprap rock 
as shown on the drawings; removal of existing concrete pavement and 
concrete curb and gutter and plantmix bituminous surface (pbs) as shown on 
the drawings; including sawcutting and removal of necessary portion of the 
existing precast 1.829 M x 1.524 M (6' x 5') RCB structure at approximate 
Sta. 13+40.000 (left side of channel looking upstream) to allow for 
placement of new channel and side drain structure; including sawcutting and 
removal of necessary portion (approximately 1.83 meters) of the existing 
Beltway Lateral Channel to Beltway Lateral Channel Station 12+33.13 to 
allow for placement of Beltway Lateral Transitional Structure at Durango 
Drive; removal, protection, replacement or restoration of existing 
structures and features indicated and disposal of all materials.  Payment 
for Clear Site and Remove Obstructions will be made at the applicable 
contract price, which payment shall constitute full compensation for 
clearing, obstruction removal, and protection work, complete.

1.8   STRIP AND STOCKPILE TOPSOIL, BLM LANDS (Bid Item 0004)

Payment for strip and stockpile topsoil will be made at the applicable 
contract price per cubic meter for the basin site, which payment shall 
constitute full compensation for stripping and stockpiling specified 
surface soils, including clearing of grasses and weeds, debris and roots, 
after plant salvaging operations, as indicated in the specifications.  The 
BLM lands are south of Sta. 47+38.620.

1.9   EXCAVATION.

SECTION 01270  Page 7
FINAL AMENDMENT NUMBER 5



UPPER BLUE DIAMOND DIVERSION CHANNEL DACW09-03-B-0005

1.9.1   EXCAVATION CHANNEL, NON BLM LAND (Bid Item 0005), EXCAVATION CHANNEL, 
BLM LAND (Bid Item 0006), EXCAVATION INLET STRUCTURE, BLM LAND (Bid Item 
0007))

1.9.1.1   Measurement

A survey of the site shall be made by the Contractor prior to commencement 
of work, and all measurements will be based on this survey without regard 
to any changes in the site that may be made between the excavation lines 
and grades indicated on the drawings or staked in the field and the ground 
surfaces as indicated by the above mentioned survey.  Measurement shall be 
based on the difference between surveyed original grade and the grade and 
slope of the theoretical cross sections indicated on the drawings.  The 
actual slopes as excavated may be greater or less than those indicated or 
staked, depending on the materials excavated and methods used in performing 
the work, but such alterations shall not change the measurement for payment 
from the original lines as specified herein.  The quantity of directed 
excavation necessary for the removal of unsatisfactory foundation material 
as specified shall be included in the measurement of the excavation where 
the unsatisfactory soils are encountered.  Quantities will be computed in 
cubic meters by the average end area method and the planimeter will be 
considered a precise instrument for measurement of plotted cross sections.  
The Contractor has the option of using computer methods for quantity 
estimations, but all computer methods of quantity estimations shall be 
approved by the Contracting Officer.  All excavation outside of excavation 
lines shown on the drawings will be considered as being for convenience of 
the Contractor.  The BLM lands are south of Sta. 47+38.620.

1.9.1.2   Payment

Payment for excavation will be made at the applicable contract price, which 
payment shall constitute full compensation for excavation for the inlet 
structure embankment and spillway/transition structure foundations, 
inspection trenches, inlet structure invert, channels, roads and other 
areas as indicated on the drawings including shoring, blasting, rock 
excavation, and cemented alluvium excavation; shaping and trimming of areas 
to receive concrete or embankment material, soil cement, loading, 
stockpiling, crushing, processing, hauling, and dumping suitable materials 
for fills for the inlet structure embankments, channels, inlet structure 
spillway/ transition, and backfill for structures and pipes; and loading, 
stockpiling, hauling, placing and grading excavated materials in the graded 
basin areas.  Excess BLM material shall be placed and graded at areas 
downstream of the basin on BLM property as directed by the Contracting 
Officer.  Excess channel excavation material with certification documents 
shall be imported onto, placed, graded and compacted as required for areas  
of the basin on BLM property.  Payment will not be included for excavation 
(including shoring) outside the excavation limits indicated on the drawings 
or staked in the field, and other earthwork requirements for which separate 
payments are provided.  The BLM lands are south of Sta. 47+38.620.

1.9.1.3   Excavation, Inlet Structure

Payment for excavation, Inlet Structure will be made at the applicable 
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contract unit price per cubic meter, which payment shall constitute full 
compensation for excavation as indicated on the drawings including 
foundation preparation for any overexcavation for the inlet structure 
embankment.  Payment for excavation, inlet structure shall not include the 
quantity included in clearing and grubbing and in strip and stockpile 
topsoil and other earthwork requirements for which separate payments are 
provided.

1.9.1.4   Excavation, Channel

Payment for excavation, channel will include excavations for 
spillway/transition and spillway/transition cutoff walls, and will be made 
at the applicable contract unit price per cubic meter, which payment shall 
constitute full compensation for excavation and haul and disposal of excess 
material.  The BLM lands are south of Sta. 47+38.620.

1.9.1.5   Subgrade or Foundation Preparation

No separate payment will be made for subgrade or foundation preparation, 
including required shaping and cleaning of bedrock abutments and placement 
of mortar or concrete as necessary, and all costs in connection therewith 
shall be included in the contract prices for excavation or the items to 
which the work applies.

1.9.1.6   Unsatisfactory Soils

No separate payment will be made for the excavation, hauling, and disposal 
of unsatisfactory soils.  When such excavation is directed, payment 
therefore will be included in the applicable contract price for the items 
of work under which the unsuitable soils are encountered.  When there is no 
applicable contract item an adjustment will be made.

1.9.1.7   Excavation for Structures

No separate payment will be made for excavation for structures such as 
manholes, outlet structures, stilling wells, and headwalls.  All costs 
therefore shall be included in the applicable contract item to which the 
work applies.

1.9.1.8   Trenches

No separate payment will be made for the excavation and disposal of pipe 
trenches.  All costs therefore shall be included in the applicable contract 
prices for the items to which the work applies.

1.9.1.9   Shoring

Except where otherwise directed within specific bid items, no separate 
payment will be made for shoring.  The Contractor shall be responsible for 
method of construction and the use of shoring, stable slope cuts, or other 
trench safety requirements.

1.9.1.10   Excavation for Utilities
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No separate payment will be made for excavation for utilities.  All costs   
therefore shall be included in the applicable contract item to which the 
work applies.

1.10   FILLS

1.10.1   Measurement.

Measurement for fills will be made between the excavation and structure 
lines and the fill limit lines, or between the ground lines and fill lines, 
as indicated or staked in the field.  Quantities will be computed in cubic 
meters by the average end area method and the planimeter will be considered 
a precise instrument for measuring plotted cross sections.  The Contractor 
has the option of using computer methods of quantity estimation, but all 
computer methods of quantity estimation shall be approved by the 
Contracting Officer.

1.10.2   Payment.

1.10.2.1   COMPACTED FILL, CHANNEL, NON BLM LAND (Bid Item 0008).

Payment for Compacted Fill, Channel, non BLM Land will be made at the 
applicable contract price, which payment shall constitute full compensation 
for shaping, grading, filling behind the channel walls including access 
ramps, over covered channels, and other areas shown on the drawings, 
including at disposal site shown on drawings, and compacting the fill, 
complete.  Payment will not be included for fills outside the fill limits 
indicated on the drawings or staked in the field, and other fill 
requirements for which separate payments are provided.

1.10.2.2   COMPACTED FILL, CHANNEL, BLM LAND (Bid Item 0009).

Payment for Compacted Fill, Channel, BLM Land will be made at the 
applicable contract price, which payment shall constitute full compensation 
for shaping, grading, filling behind the channel walls including access 
ramps, over covered channels, and other areas shown on the drawings, and 
compacting the fill, complete, including processing of certification form 
for material import onto BLM Lands as necessary.  Payment will not be 
included for fills outside the fill limits indicated on the drawings or 
staked in the field, and other fill requirements for which separate 
payments are provided.  The BLM lands are south of Sta. 47+38.620.

1.10.2.3   COMPACTED FILL, INLET STRUCTURE EMBANKMENT AND INVERT, BLM LAND 
(Bid Item 0010)

Payment for Compacted Fill, Inlet Structure Embankment and Invert, BLM 
Land, will be made at the applicable contract unit price per cubic meter, 
which payment shall constitute full compensation for placing, shaping, 
grading, foundation preparation backfill, and compacting the fill, 
including settlement monuments and related work, complete, including 
processing of certification form for material import onto BLM Lands as 
necessary.
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1.10.2.4   MISCELLANEOUS FILL, INLET STRUCTURE EMBANKMENT AND INVERT, BLM 
LAND (Bid Item 0011)

Payment for Miscellaneous Fill, Inlet Structure Embankment and  Invert, BLM 
Land, will be made at the applicable contract unit price per cubic meter, 
which payment shall constitute full compensation for placing, shaping, and 
grading the fill, complete, including processing of certification form for 
material import onto BLM Lands as necessary.

1.10.2.5   Fill or Backfill Around Structures.

No separate payment will be made for fill or backfill around structures.  
All such costs shall be included in the applicable contract prices for 
structure items to which the work applies.

1.10.2.6   Trenches.

No separate payment will be made for backfilling for utilities, side drains 
and confluences.  All costs in connection therewith shall be included in 
the contract prices for items to which the work applies.

1.10.2.7   Subgrade Preparation.

No separate payment will be made for subgrade preparation and all costs in 
connection therewith shall be included in the contract prices for items to 
which the work applies.

NOTE : Requirements for Bid Item 0012 are in Paragraph 1.88

1.11   OVERBURDEN RHODES RANCH (Bid Item 0013).

1.11.1   Measurement

Measurement for overburden Rhodes Ranch will be made on the basis of the 
actual volume, in cubic meters, as follows, between Station 37+21.439 
through Station 43+30.730.

The overburden Rhodes Ranch quantity shall be surveyed and computed based 
on the following.  The survey shall capture the existing hinge point 
elevations along the east side of the overburden area as shown on drawing 
sheet C21, Channel Typical Section, "Sta. 37+21.439 to Sta. 43+30.73".  
These existing hinge point elevations shall be extended level (same 
elevation) to the west edge of the TCE limits to create a bottom for the 
overburden template.  This template shall include a 1:1 slope up to 
daylight at and within the west TCE limit.  This bottom of overburden shall 
then be compared with the actual existing finish grade elevations for the 
same area to create a volume of overburden.  Survey data and calculations 
shall be submitted to the Contracting Officer prior to removing any 
overburden.

1.11.2   Payment
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Payment for Overburden Rhodes Ranch will be made at the applicable contract 
price per cubic meter and includes handling of overburden material at 
identified Rhodes Ranch overburden site which includes overburden material 
on flood easement on West side of Durango Drive between station 37+21.439 
through station 43+30.73 indicated herein; and shall be considered full 
payment for all work including surveying for quantity verification, 
stockpiling and grading to final grade lines, or hauling and processing to 
be used as compacted fill elsewhere excluding on BLM land, complete.

1.12   CONCRETE.

1.12.1   Measurement.

Measurement of concrete will be made on the basis of the actual volume, in 
cubic meters, of concrete within the pay lines of the concrete invert slab, 
walls, top slab, and slope protection as shown on the drawings.  
Measurement of concrete placed against the sides of any excavation without 
the use of intervening forms will be made only within the pay lines of the 
structures.  No deductions will be made for rounded or beveled edges or 
space occupied by metalwork, nor voids or embedded items which are either 
less than 0.15 cubic meter in volume or one-tenth of square meter in cross 
section.  Concrete placed in items of work other than those specifically 
mentioned above, and concrete wasted or used for the convenience of the 
Contractor will not be included in measurement for payment.

1.12.2   PAYMENT FOR CONCRETE ITEMS.

Payment for the concrete items will be made at the applicable contract 
prices for the various items of the schedule, which payments shall 
constitute full compensation for labor, materials (except reinforcing steel 
for which separate payment is provided), joint sealant, forming including 
forming for wall variations at overflow structure locations, furnishing 
concrete, placing concrete, finishing concrete, curing concrete, and for 
all equipment and tools to complete the concrete work.  Embedded items 
shall be included in the cost of the concrete except when other payment is 
specifically provided.  No payment will be made for concrete, as such, 
which is placed in structures for which payment is made on a lump sum basis.

1.12.2.1   CONCRETE, OPEN CHANNEL INVERT SLAB (Bid Item 0014).

Payment for concrete, open channel invert slab will include concrete placed 
in all open channel invert slab and for the inlet structure spillway invert 
slab, except for concrete inverts in structures for which payment is made 
on a lump sum basis, and payment will be made at the applicable contract 
unit price per cubic meter, which payment shall constitute full 
compensation for all concrete (including all necessary items described in 
Paragraph "PAYMENT FOR CONCRETE ITEMS" above) placed for the invert slab of 
the open channel and inlet structure spillway, keys, starter walls, and 
cut-off walls, complete.

 
1.12.2.2   CONCRETE, OPEN CHANNEL WALLS (Bid Item 0015).

Payment for concrete, open channel walls will include concrete placed in 
all open channel walls and for the inlet structure spillway walls, except 
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for concrete walls in structures for which payment is made on a lump sum 
basis, and payment will be made at the applicable contract price, which 
payment shall constitute full compensation for all concrete (including all 
necessary items described in Paragraph "PAYMENT FOR CONCRETE ITEMS" above) 
placed above the starter walls in the vertical walls of the open channel, 
complete.

1.12.2.3   Concrete, Channel Side Slope.

No separate payment will be made for concrete, channel side slope and all 
costs in connection therewith shall be included in the contract prices for 
immediate adjacent items to which the work applies.

1.12.2.4   Concrete, Cut-off Wall.

No separate payment will be made for concrete, cut-off walls and all costs 
in connection therewith shall be included in the contract prices for items 
to which the work applies.

1.12.2.5   Concrete, Transition

Payment for concrete, transition and all costs in connection therewith 
shall be included in the contract prices for concrete, channel walls and 
concrete, channel invert slab or to the applicable contract price for which 
the work applies.

1.12.2.6   CONCRETE OVERFLOW STRUCTURE(S) (Bid Item 0016, 0017, 0018, 0019, 
0102)

Payment for Concrete Overflow Structure(s) will be made at the applicable 
contract price, which payment shall constitute full compensation for all 
concrete (including all necessary items described in Paragraph "PAYMENT FOR 
CONCRETE ITEMS" above) placed for the concrete overflow structure, 
including furnishing and placing reinforcing steel, complete except 
earthwork.  The Concrete Overflow Structure centerlines are located at 
Upper Blue Diamond Diversion Channel Stations 43+15.428, 40+68.000, 
37+88.000, 31+04.220, and 17+04.885.

1.13   GROUTED RIPRAP (Bid Item 0020)

1.13.1   Measurement.

Measurement of Grouted Riprap will be made on the basis of the applicable 
contract unit price per cubic meter for the grouted riprap placed within 
the design lines of the grouted riprap structure as shown on the drawings.  
Measurement of grouted riprap placed against the sides of any excavation 
without the use of intervening forms will be made only within the design 
lines of the grouted riprap structure.  No deductions will be made for 
rounded or beveled edges or space occupied by metalwork, nor voids or 
embedded items.  Grouted riprap placed in items of work other than those 
specifically mentioned above, and grouted riprap and grout and riprap 
wasted or used for the convenience of the Contractor will not be included 
in measurement for payment.
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1.13.2   Payment.

Payment for Grouted Riprap will be made at the applicable contract unit 
price, which payment shall constitute full compensation for obtaining and 
placing the grouted riprap and grout, complete including all incidentals.

1.14   REINFORCING STEEL (Bid Item 0021).

1.14.1   Measurement.

Measurement of reinforcing steel in metric tonnes (1,000 kilograms) is 
limited to reinforcement in concrete structures paid for on a cubic meters 
basis.  Measurement will be made of the lengths of bars actually placed in 
the completed work in accordance with the plans and specifications, 
approved bar schedules, or as directed.  The measured lengths will 
converted to weights for the bar numbers listed by the unit weights per 
linear foot contained in ASTM A 615.  Steel in laps indicated on the 
drawings, in the specifications, or required by the Contracting Officer 
will be included in measurement for payment.  No measurement will be made 
for the additional steel in laps which are authorized for the convenience 
of the Contractor.  No measurement will be made of steel supports or 
spacers.  All costs for furnishing and installing supports and spacers 
shall be included in the various structures requiring the reinforcement.

1.14.2   Payment.

Payment for Reinforcing Steel will be made at the applicable contract 
price, which payment shall constitute full compensation for furnishing and 
installing steel reinforcement, complete.  No payment will be made for 
steel reinforcement which is placed in structures for which payment is made 
on a lump sum basis.

1.15   AGGREGATE BASE COURSE (Bid Item 0022).

1.15.1   Measurement. 

Measurement of aggregate base course will be by the metric tonne (1,000 
kilograms) of aggregate base course placed within the lines and grades 
indicated on the drawings.  

1.15.2   Payment. 

Payment for Aggregate Base Course will be made at the applicable contract 
price which payment shall constitute full compensation for earthwork 
required for installation of aggregate base course, furnishing and placing 
the aggregate base course, complete, including subgrade preparation.

1.16   ASPHALT CONCRETE PAVEMENT (Bid Item 0023).

1.16.1   Measurement. 

Measurement for asphalt concrete pavement will be by the metric tonne 
(1,000 kilograms) of asphalt concrete pavement placed within the lines and 
grades as indicated on the drawing.    
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1.16.2   Payment. 

Payment for Asphalt Concrete Pavement will be made at the applicable 
contract price which payment shall constitute full compensation for asphalt 
concrete pavement in place, complete including tack coat, prime coat and 
appurtenant work except for aggregate base course.  No payment will be made 
for excessive thickness.  

1.17   WEEPHOLE SYSTEM (Bid Item 0024).

Payment for the Weephole System will be made at the applicable contract 
price, which payment shall constitute full compensation for materials, and 
installation of the weephole system, complete including applicable 
earthwork, drain aggregate, geotextile, form openings and appurtenances, 
complete.

1.18   RCB CHANNEL AND BELTWAY LATERAL CONFLUENCE STRUCTURE (Bid Item 0025).

Payment for RCB Channel and Beltway Lateral Confluence Structure will be 
made at the applicable contract price, which payment shall constitute full 
compensation for the RCB structure consisting of the Upper Blue Diamond 
Diversion Channel from Sta. 14+10.000 to Sta. 13+35.400, including 
confluence section T shown on drawing "S4", including invert transition 
section U shown on drawing "S5", and including 5.480 wide x 3.100 high box 
conduit, complete, except earthwork and except manholes; and including 
extended headwall shown on drawing "S3", complete; including furnishing and 
placing reinforcing steel; furnishing, placing, finishing and curing 
concrete; protect in place existing utilities; and all incidentals, 
complete as shown on the drawings except for post and cable railing and 
chain link fencing.

1.19   CHANNEL AND A PORTION OF BELTWAY LATERAL STRUCTURE (Bid Item 0026).

Payment for the Channel and a Portion of Beltway Lateral Structure will be 
made at the applicable contract price, which payment shall constitute full 
compensation for the structure consisting of the Upper Blue Diamond 
Diversion Channel from Sta. 14+55.422 to Sta. 14+10.000 and a Portion of 
Beltway Lateral from Sta. 10+00.000 to Sta. 10+45.312, including details of 
Section R and Section S shown on drawing "S5", and including details of 
Section P shown on drawing "S4", complete, except earthwork and except 
weepholes; including  furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete; and all incidentals, complete as 
shown on the drawings except for post and cable railing and chain link 
fencing.

1.20   RCB CHANNEL FRONTAGE ROAD (Bid Item 0027).

Payment for RCB Channel Frontage Road will be made at the applicable 
contract price, which payment shall constitute full compensation for the 
Upper Blue Diamond Diversion Channel Frontage Road RCB Structure from Sta. 
16+40.000 to Sta. 15+70.000, except earthwork, complete, including  
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete, and all incidentals, including extended headwalls; 
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except temporary Frontage Road traffic detour and except installing new 
traffic barriers and maintaining existing traffic barriers on North side 
and South Side of channel at Frontage Road (Beltway), and except extra 
traffic control devices that will be left in place after Contractor leaves 
site on North side and South side of channel at Frontage Road (Beltway), 
complete as shown on the drawings except for post and cable railing and 
chain link fencing.

1.21   RCB CHANNEL TIBERTI NORTH (Bid Item 0028).

Payment for RCB Channel Tiberti North will be made at the applicable 
contract price, which payment shall constitute full compensation for the 
Upper Blue Diamond Diversion Channel Tiberti North RCB Structure from Sta. 
18+73.180 to Sta. 17+90.000, except earthwork, complete, including 
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete, and all incidentals, including headwall, complete as 
shown on the drawings except for chain link fencing and post and cable 
railing.

1.22   CHANNEL AND RHODES RANCH CONFLUENCE STRUCTURE (Bid Item 0029).

Payment for Channel and Rhodes Ranch Confluence Structure will be made at 
the applicable contract price, which payment shall constitute full 
compensation for the structure consisting of the Upper Blue Diamond 
Diversion Channel from Sta. 33+26.500 to Sta. 32+31.900, including details 
of Section S shown on drawing "S8", and including details of Section T 
shown on drawing "S9", except earthwork and except weepholes, complete; 
including  furnishing and placing reinforcing steel; furnishing, placing, 
finishing and curing concrete; and all incidentals, complete as shown on 
the drawings except for post and cable railing and chain link fencing.

1.23   CHANNEL AND A PORTION OF RHODES RANCH LATERAL STRUCTURE (Bid Item 
0030).

Payment for Channel and a portion of Rhodes Ranch Lateral Structure will be 
made at the applicable contract price, which payment shall constitute full 
compensation for the structure consisting of the Upper Blue Diamond 
Diversion Channel from Sta. 33+47.421 to Sta. 33+26.500 and a Portion of 
Rhodes Ranch Lateral from Sta. 10+00.000 to Sta. 10+20.000; except 
earthwork and except weepholes, complete, including details of Section R 
shown on drawing "S9"; including  furnishing and placing reinforcing steel; 
furnishing, placing, finishing and curing concrete; and all incidentals, 
complete as shown on the drawings except for post and cable railing and 
chain link fencing.

1.24   RHODES RANCH LATERAL (Bid Item 0031).

Payment for Rhodes Ranch Lateral will be made at the applicable contract 
price, which payment shall constitute full compensation for the Rhodes 
Ranch Lateral from Sta. 10+20.000 to Sta. 10+69.530; except earthwork and 
except weepholes, complete; including furnishing and placing reinforcing 
steel; furnishing, placing, finishing and curing concrete; protect in place 
existing utilities; and all incidentals, complete as shown on the drawings 
except for post and cable railing and chain link fencing.
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1.25   RHODES RANCH LATERAL END (Bid Item 0032).

Payment for the Rhodes Ranch Lateral End will be made at the applicable 
contract price, which payment shall constitute full compensation for the 
Rhodes Ranch Lateral End from Sta. 10+78.830 to Sta. 10+69.530 including 
wingwalls and including riprap, except earthwork and except weepholes, 
complete; including furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete; and all incidentals, complete as 
shown on the drawings except for post and cable railing and chain link 
fencing.

1.26   RCB CHANNEL RHODES RANCH (Bid Item 0033).

Payment for RCB Channel Rhodes Ranch will be made at the applicable 
contract price, which payment shall constitute full compensation for the 
Upper Blue Diamond Diversion Channel Rhodes Ranch RCB Structure from Sta. 
37+35.580 to Sta. 33+65.000, except earthwork and except manholes, 
complete; including  furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete, and all incidentals, including 
extended headwalls, complete, as shown on the drawings except for post and 
cable railing and chain link fencing.

1.27   RCB CHANNEL WINDMILL ROAD THROUGH SHELBOURNE AVE (Bid Item 0034).

Payment for RCB Channel Windmill Road through Shelbourne Ave will be made 
at the applicable contract price, which payment shall constitute full 
compensation for the Upper Blue Diamond Diversion Channel Windmill Road 
through Shelbourne Ave RCB Structure from Sta. 48+40.000 to Sta. 43+30.730, 
except earthwork and except manholes, complete; including  furnishing and 
placing reinforcing steel; furnishing, placing, finishing and curing 
concrete; and all incidentals, including extended headwalls, complete as 
shown on the drawings except for post and cable railing and chain link 
fencing.

1.28   INVERT ACCESS RAMP 1 (Bid Item 0035).

Payment for Invert Access Ramp 1 also includes the adjacent open channel 
from Sta. 17+66.000 to Sta. 16+99.919.  Payment will be made at the 
applicable contract price, which payment shall constitute full compensation 
for the invert access ramp and open channel, except earthwork and except 
weepholes, complete, including furnishing and placing reinforcing steel; 
furnishing, placing, finishing and curing concrete; including pipe access 
gate installed at top of access ramp to restrict vehicle access into 
channel invert and all appurtenances, including painting of pipe access 
gate; and all incidentals, including padlocks, complete as shown on the 
drawings except for post and cable railing and chain link fencing.

1.29   INVERT ACCESS RAMP 2 (Bid Item 0036).

Payment for Invert Access Ramp 2, also includes the adjacent open channel 
from Sta. 30+85.891 to Sta. 30+28.580.  Payment will be made at the 
applicable contract price, which payment shall constitute full compensation 
for the invert access ramp and open channel, except earthwork and except 
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weepholes, complete, including furnishing and placing reinforcing steel; 
furnishing, placing, finishing and curing concrete; including pipe access 
gate installed at top of access ramp to restrict vehicle access into 
channel invert and all appurtenances, including painting of pipe access 
gate; and all incidentals, including padlocks, complete as shown on the 
drawings except for post and cable railing and chain link fencing.

1.30   INVERT ACCESS RAMP 3 (Bid Item 0037).

Payment for Invert Access Ramp 3, also includes the adjacent open channel 
from Sta. 50+57.231 to Sta. 49+97.000.  Payment will be made at the 
applicable contract price, which payment shall constitute full compensation 
for the invert access ramp and open channel, except earthwork and except 
weepholes, complete, including furnishing and placing reinforcing steel; 
furnishing, placing, finishing and curing concrete; including pipe access 
gate installed at top of access ramp to restrict vehicle access into 
channel invert and all appurtenances, including painting of pipe access 
gate; and all incidentals, including padlocks, complete as shown on the 
drawings except for post and cable railing and chain link fencing.

1.31   INLET STRUCTURE SOIL CEMENT ARMOR (Bid Item 0038)

1.31.1   Measurement

Measurement of soil cement will be made on the basis of actual cubic meters 
of soil cement placed within the lines and grades indicated on the drawings 
and specifications, excluding the quantity placed in the test section.

1.31.2   Payment

Payment for soil cement will be made at the applicable contract price, 
which payment shall constitute full compensation for the soil cement 
including all materials (except portland cement and pozzolan for which 
separate payments are provided), costs for test section, cost to develop 
all soil cement mix designs, formwork, batching, hauling, placing, 
compacting, finishing, curing and all equipment and tools to complete the 
soil cement in place.  Embedded items shall be included in the cost of the 
soil cement except when other payment is specifically provided.

1.32   PORTLAND CEMENT FOR SOIL CEMENT (Bid Item 0039)

1.32.1   Measurement

Quantity of portland cement for soil cement to be paid for will be the 
number of metric tonnes (1,000 kilograms) of portland cement used for soil 
cement unless specifically excepted, wasted or used in the soil cement test 
section or for all soil cement mix designs or used for the convenience of 
the Contractor.  The quantity to be paid for will be determined by 
multiplying the approved weight of portland cement in kilograms per cubic 
meter of soil cement by the number of accepted cubic meters or soil cement 
placed within the lines and grades indicated on the drawings and dividing 
by 1,000.

1.32.2   Payment
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Payments for portland cement for soil cement will be made at the applicable 
contract price, which payment shall constitute full compensation for 
furnishing the portland cement ready for use in the work, complete.  No 
payment will be made for portland cement used for structures for which 
separate payment is provided.

1.33   POZZOLAN FOR SOIL CEMENT (Bid Item 0040)

1.33.1   Measurement

Quantity of pozzolan for soil cement to be paid for will be the number of 
metric tonnes (1,000 kilograms) of pozzolan used for soil cement unless 
specifically excepted, wasted, or used in the soil cement test section or 
for all soil cement mix designs or used for th convenience of the 
Contractor.  The quantity to be paid for will be determined by multiplying 
the approved weight of pozzolan in kilograms per cubic meters of soil 
cement by the number of accepted cubic meters of soil cement placed within 
the lines and grades indicated on the drawings and dividing by 1,000.

1.33.2   Payment

Payments for pozzolan for soil cement will be made at the applicable 
contract price, which payment shall constitute full compensation for 
furnishing the pozzolan, complete.  No payment will be made for pozzolan 
used for structures for which separate payment is provided.

1.34   INLET STRUCTURE OUTLET RCB (Reinforced Concrete Box) Bid Item 0041)

Payment for Inlet Structure Outlet RCB will be made at the applicable 
contract lump sum price for the size and reach of box specified, which 
payment shall constitute full compensation for RCB and headwalls including 
earthwork, complete, including: furnishing and placing reinforcing steel; 
furnishing and placing, finishing and curing concrete, headwalls and 
manholes on outlet conduits; furnishing and placing plywood plugs; and all 
incidentals, complete as shown on the drawings, except for manholes and 
ladder systems and outlet conduit side drain connection which have separate 
bid items.  Inlet Structure Basin Outlet Conduit RCB shall be 0.914 m x 
0.914 m from Station 11+45.390 to Station 10+01.000.

1.35   INLET STRUCTURE OUTLET TOWER (Bid Item 0042)

Payment for the Inlet Structure Outlet Tower will be made at the applicable 
contract price, which payment shall constitute full compensation for the 
outlet tower structure, complete, including excavation and compacted fill; 
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete; furnishing and placing galvanized steel grating; 
furnishing and placing 76 diameter PVC pipe; and all incidentals.

1.36   SIDE DRAINS (Bid Items 0043, 0044, 0045, 0046, 0047, 0048, 0118, 0119, 
0120, 0121, 0122).

Payment for the various side drains and stub-outs will be made at the 
applicable contract price, which payment shall constitute full compensation 
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for the side drain and stub-outs, complete, as shown on the drawings, 
except earthwork; furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete for the side drain junction 
structures and inlet structure; furnishing and placing all lengths of 
concrete pipe as shown on the "C" drawings, fittings and end sections and 
concrete thrust blocks; and placing temporary pipe barriers (plugs) for 
stub-outs as necessary.  The earthwork included shall be only that 
earthwork which is located outside the limits of earthwork for which other 
payment is provided and no payment will be made under this item for inlets, 
grates, concrete, and concrete pipe for which separate payment is provided.

1.37   MANHOLES FOR BOX CONDUITS, CULVERTS, AND LATERALS (Bid Item 0049).

Payment for Manholes for Box Conduits, Culverts, and Laterals will be paid 
for according to the applicable contract lump sum price including, 
excavation, backfill and appurtenances complete and in place, except for 
ladder systems.  No extra payment will be made for pipe fittings required 
to make connections to manholes.

1.38   ROAD DETOUR AT BELTWAY (Bid Item 0050).

Payment for Road Detours at Beltway will be made at the applicable contract 
lump sum price, and shall be considered full payment for all work 
including: remove and salvage chain link fence; remove and salvage riprap 
in fill area; roadway embankment fill including all earthwork and provision 
of borrow materials, including pre and post surveys of the borrow area, 
including costs associated with embankment material for detour road may be 
borrowed from the area immediately north, when the detour road is removed, 
the Contractor shall restore the borrow area to the grades existing prior 
to construction; construct v-ditch along toe of slope to provide positive 
drainage, riprap protect the embankment slope;type II aggregate base and 
related work; 63 mm (2-1/2 inch) plantmix bituminous surface (PBS) and 
related work, with sawcut and match existing at both ends; portable precast 
concrete barrier rails;  ground mounted construction signs (10 signs); type 
1 lane line (paint); 150 mm (6-inch) wide white painted edge line; flag men 
as required; and removal of detour roadway embankment and appurtenances and 
restoration of Frontage Road/Beltway site including PBS, signage, striping, 
fencing, and flagmen, complete as shown on drawing sheet D7 titled UPPER 
BLUE DIAMOND DIVERSION CHANNEL, BELTWAY DETOUR CONSTRUCTION PLAN, STATION 
10+00 TO 19+00 and on drawing sheet D8 titled UPPER BLUE DIAMOND DIVERSION 
CHANNEL, FRONTAGE ROAD DETOUR PLAN, CONSTRUCTION SIGNING & STRIPING.

1.39   EASTBOUND FRONTAGE ROAD REMOVAL AND RECONSTRUCTION (Bid Item 0051).

Payment for Eastbound Frontage Road Removal and Reconstruction will be made 
at the applicable contract lump sum price, and shall be considered full 
payment for all work including: remove and salvage chain link fencing; 
remove and salvage galvanized guardrail; remove 150 mm (6-inch) asphalt 
surface including sawcuts; provide and install type II aggregate base as 
shown on drawing; provide and install 150 mm (6-inch) plantmix bituminous 
surface including primecoat and tackcoat; construct galvanized guardrail 
per NDOT Standard Drawings; restore pavement markings; except earthwork 
which is covered under separate bid item, complete as shown on drawing 
sheet D12 titled UPPER BLUE DIAMOND DIVERSION CHANNEL, REMOVAL AND 
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RECONSTRUCTION, SOUTHERN BELTWAY EASTBOUND FRONTAGE ROAD.

1.40   CHAIN LINK FENCE, 1.829 M HIGH, 9 GAGE (Bid Item 0052).

1.40.1   Measurement. 

Measurement of chain link fence, 1.829 M High, 9 Gage will be by the linear 
meters of chain link fence, 1.829 M high, 9 Gage, constructed as shown on 
the drawings.  

1.40.2   Payment. 

Payment for Chain Link Fence, 1.829 M High, 9 Gage, will be made at the 
applicable contract price, which payment shall constitute full compensation 
for chain link fencing, including posts with caps, rail, chain link fabric, 
stretcher bars, tension bands, wire ties, truss wire, concrete, grounding, 
and all incidentals, complete as shown on the drawings.

1.41   POST AND CABLE RAILING (Bid Item 0053)

1.41.1   Measurement

Measurement of post and cable railing will be by the linear meter, measured 
from end to end, of railing installed as shown on the drawings.

1.41.2   Payment

Payment for post and cable railing will be made at the applicable contract 
unit price per linear meter, which payment shall constitute full 
compensation for railing, including posts, cable, safety chain gates, 
anchor plate, bolts, and other galvanized appurtenances, fabrication, grout 
or dry pack, including painting of posts on non-Rhodes Ranch property and 
including painting of posts on Rhodes Ranch property to match ornamental 
fence paint color, and all incidentals, including padlocks, complete.

1.42   DOUBLE SWING GATES (Bid Item 0054).

1.42.1   Measurement 

Measurement of double swing gates will be the number of double swing gates 
acceptably installed.

1.42.2   Payment. 

Payment for Double Swing Gate will be made at the applicable contract 
price, which payment shall constitute full compensation for fabricating and 
installing the double swing gates, complete, including posts with caps, 
chain link fabric, frame members, tension bands, truss rods, stretcher 
bars, wire ties, truss wire, sleeves, hinges, grout, concrete, stops and 
padlocks, and all incidentals, complete, as shown on the drawings. 

1.43   PRE-EMERGENT HERBICIDE AND PIGMENTED DUST PALLIATIVE/SOIL STABILIZER 
ON NON-REVEGETATED AREAS OF CHANNEL (Bid Item 0055))
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1.43.1   Measurement

Measurement of pre-emergent herbicide and pigmented dust palliative/soil 
stabilizer will be made on the basis of the actual area in hectares of 
areas treated with pre-emergent herbicide and pigmented dust 
palliative/soil stabilizer used for disturbed areas that will not be 
revegetated as indicated or directed.

1.43.2   Payment

Payment for pre-emergent herbicide and pigmented dust palliative/soil 
stabilizer will be at the applicable contract unit price per hectare, which 
payment shall constitute full compensation including  furnishing materials, 
processing, and application, complete in place.

1.44   STATION MARKINGS (Bid Item 0056).

Payment for Station Markings will be made at the applicable contract lump 
sum price, which shall be considered full payment for preparation, paint 
and marking, equipment and labor.

1.45   AS-BUILT DRAWINGS (Bid Item 0057).

1.45.1   Measurement

Measurement shall be made on a lump sum basis.

1.45.2   Payment

Payment for As-Built Drawings will be made at the applicable contract 
price, which payment shall constitute full compensation for furnishing all 
labor, material, and equipment complete in place for the complete set of 
as-built drawings, including electronic MicroStation SE or MicroStation J 
"DGN" file format and PEN FILES/TABLES on Compact Disk, indicating 
installation of work items not installed according to the contract drawings.

1.46   LADDER SYSTEMS (Bid Item 0058)

Payment for Ladder Systems will be made at the applicable contract lump sum 
price for installation of all channel access ladders, including access 
ladders for Manholes for Box Conduits.  The contract price for ladder 
system shall be considered full payment for fabrication, assembly fittings, 
finishing, paint and marking, installation of ladder steps, and all 
equipment, labor and fittings.

1.47   SINGLE SWING GATES, MANWAY, 1.000 x 1.829 (Bid Item 0113).

1.47.1   Measurement 

Measurement of single swing gates, manway 1.000 x 1.829 will be the number 
of single swing gates, manway 1.000 x 1.829 acceptably installed.

1.47.2   Payment. 
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Payment for single swing gates, manway 1.000 x 1.829 will be made at the 
applicable contract price, which payment shall constitute full compensation 
for fabricating and installing the single swing gates, manway 1.000 x 
1.829, complete, including posts with caps, chain link fabric, frame 
members, tension bands, truss rods, stretcher bars, wire ties, truss wire, 
sleeves, hinges, grout, padlocks, and all incidentals, complete, as shown 
on the drawings. 

1.48   BASIN TRESPASS PREVENTION DEVICES - BOLLARDS (Bid Item 0060).

Payment for trespass prevention devices will be made at the applicable lump 
sum contract price, which payment shall constitute full compensation for 
trespass prevention devices, including concrete filled bollards and 
foundation caissons, all associated fabrication, connections including 
welding, sleeves, lock assemblies, concrete and/or grout and/or drypack, 
surface preparation and painting, grounding, and all incidentals, including 
stops and padlocks, complete as shown on the drawings.

1.49   DURANGO DRIVE REMOVAL AND RECONSTRUCTION (Bid Item 0061)

Payment for Durango Drive Removal and Reconstruction will be made at the 
applicable contract lump sum price, and shall be considered full payment 
for all work including; remove 50 mm (2-inch) asphalt surface; install 
roadway embankment fill; install type II aggregate base; new 63 mm (2 
1/2-inch) plantmix bituminous surface including sawcut; adjust water valve 
covers (13 each); and adjust sanitary sewer manhole covers (9 each, not 
including Arlington Ranch Sewer Manhole adjustments which are included in 
another bid item), complete, as shown on drawing sheets D14 titled UPPER 
BLUE DIAMOND DIVERSION CHANNEL, REMOVALS AND RELOCATIONS, DURANGO DRIVE, 
D15 titled UPPER BLUE DIAMOND DIVERSION CHANNEL, ROADWAY RECONSTRUCTION 
PLAN, DURANGO DRIVE STA. -7+50 TO STA. 4+00, D16 titled UPPER BLUE DIAMOND 
DIVERSION CHANNEL, ROADWAY RECONSTRUCTION PLAN, DURANGO DRIVE STA. 4+00 TO 
STA. 15+00, including coordination and phasing costs required between 
Contractor with Rhodes Ranch relocated sewer and Durango roadway 
improvements related work as shown on Drawings D17 titled UPPER BLUE 
DIAMOND DIVERSION CHANNEL, ROADWAY RECONSTRUCTION PLAN, DURANGO DRIVE STA. 
15+00 TO STA. 26+00, and D18 titled UPPER BLUE DIAMOND DIVERSION CHANNEL, 
ROADWAY RECONSTRUCTION PLAN, DURANGO DRIVE STA. 26+00 TO STA. 36+00.

1.50   PROVIDE PLANT STORAGE IRRIGATION DURING CONSTRUCTION (Bid Item 0062)

Payment for providing plant storage area irrigation during construction 
will be made at the applicable contract price, which payment shall 
constitute full compensation for furnishing water, labor and equipment to 
maintain plants as specified.

1.51   PROVIDE IRRIGATION FOR ONE YEAR AFTER CONSTRUCTION (Bid Item 0063)

Payment for providing irrigation for one year after construction will be 
made at the applicable contract price, which payment shall constitute full 
compensation for furnishing water, labor and necessary equipment to 
maintain plants placed for revegetation as specified.

1.52   ONE YEAR GUARANTEE ON LANDSCAPE WORK AT INLET STRUCTURE (Bid Item 0064)
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Payment for providing a one year guarantee on landscape work will be made 
at the applicable contract price, which payment shall constitute full 
compensation for furnishing personnel to complete landscape work as 
specified, and providing required reports.

1.53   TORTOISE FENCE, INLET STRUCTURE (Bid Item 0065)

1.53.1   Measurement

Measurement of tortoise fence that is provided will be by the linear meter 
of tortoise fence constructed as shown on the drawings.

1.53.2   Payment

Payment for tortoise fence will be made at the applicable contract unit 
price per linear meter, which payment shall constitute full compensation 
for tortoise fence, including steel tee posts and all incidentals complete 
as shown on the drawings, and scheduling and coordination of the work to 
comply with Section 01200 GENERAL REQUIREMENTS, paragraph ENVIRONMENTAL 
ASSESSMENT REQUIREMENT.  Payment shall also include complete removal of 
tortoise fence at the completion of this project.

1.54   SALVAGE, STORE, AND MAINTAIN PLANTS (Bid Items 0066 - 0069)

1.54.1   Measurement

Measurement for salvaging, storing, and maintaining plants will be the 
number of plants of each type specified, actually salvaged, stored and 
maintained in a healthy condition.

1.54.2   Payment

The accepted quantities of plants measured for salvaging, storing, and 
maintaining plants, will be paid at the applicable contract unit price per 
the type of plant, for plants actually salvaged, stored and maintained in a 
healthy condition.  Such payment shall be full compensation for all the 
labor, materials, and incidentals necessary to complete the work, except 
transplanting plants and irrigation water to maintain the plants will be 
paid separately.

1.55   TRANSPLANT PLANT MATERIALS (Bid Items 0070 - 0073)

1.55.1   Measurement

Measurement for transplanting plant materials will be the number of plants 
of each type specified, actually planted on the project.

1.55.2   Payment

The accepted quantities of plants measured for transplanting plant 
materials will be paid at the applicable contract unit price per the type 
of plant, identified in each bid item and actually planted on the project.  
Such payment shall be full compensation for all the labor, materials, and 
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incidentals necessary to complete the work, except irrigation water to 
maintain the plants will be paid separately.

1.56   PLACE TOPSOIL TO FINISH GRADE, DOWNSTREAM SURFACE INLET STRUCTURE 
EMBANKMENT (Bid Item 0074)

1.56.1   Measurement

Measurement for placing topsoil to finished grade will be made on the basis 
of the cubic meters of material placed and graded to a depth of 203 
millimeters over surfaces designated for revegetation treatment.  Excess 
material from strip and stockpile for topsoil that is wasted or placed as 
miscellaneous fill will not be included for measurement under this item.

1.56.2   Payment

Payment for placing topsoil to finished grade will be at the applicable 
contract price per cubic meter, which payment shall constitute full 
compensation for materials, equipment, and labor.

1.57   SEEDING AND FERTILIZATION, DOWNSTREAM SURFACE INLET STRUCTURE 
EMBANKMENT (Bid Item 0075)

1.57.1   Measurement

Measurement for seeding and fertilization will be the number of hectares 
completed, applied at the specified seed and fertilizer rates in the 
designated areas, measured along the ground slope.

1.57.2   Payment

Payment for seeding and fertilization will be at the applicable contract 
price per hectares, which payment shall constitute full compensation for 
materials, equipment, and labor including tillage, amendments, and plant 
establishment.

1.58   PROVIDE BROWSE PROTECTION (Bid Item 0076)

Payment for providing browse protection will be made at the applicable 
contract price for each browse control device including equipment, supplies 
and labor.

1.59   SIMULATED DESERT VARNISH ROCK COLOR MITIGATION (Bid Item 0077)

1.59.1   Measurement

Measurement of simulated desert varnish rock color mitigation will be made 
on the basis of the actual area in hectares of exposed excavation, fill, 
and rock surfaces in the construction areas that are treated.

1.59.2   Payment

Payment for simulated desert varnish rock color mitigation will be at the 
applicable contract price per hectares, which payment shall constitute full 
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compensation for the simulated desert varnish rock color mitigation 
including furnishing materials, processing, hauling, and placing, complete 
in place.

1.60   SOIL SAMPLING AND TESTING FOR FERTILITY (Bid Item 0078)

1.60.1   Measurement

Measurement of soil sampling and testing for fertility will be made at the 
applicable contract unit price per each soil sample taken as shown on the 
drawings and tested for fertility.

1.60.2   Payment

Payment for soil sampling and testing for fertility will be made at the 
applicable contract price for each soil sample taken and tested, which 
payment shall constitute full compensation for materials, equipment, and 
labor.

1.61   PIGMENTED DUST PALLIATIVE/SOIL STABILIZER ONLY ON REVEGETATED AREAS 
(Bid Item 0079)

1.61.1   Measurement

Measurement of pigmented dust palliative/soil stabilizer will be made on 
the basis of the actual area in hectares used for revegetation as indicated 
or directed.

1.61.2   Payment

Payment for pigmented dust palliative/soil stabilizer will be at the 
applicable contract price per hectare, which payment shall constitute full 
compensation including grading, scarifying, furnishing materials, 
processing, hauling and applying, complete in place.

1.62   PROVIDE CHANNEL EXCAVATION SHORING ON WEST SIDE OF EXCAVATION FROM 
STA. 35+57.644 TO STA. 35+02.853 AND STA. 34+86.656 TO STA. 34+40.000 TO 
PROTECT STREET IMPROVEMENTS (Bid Item 0080))

Payment for providing excavation shoring along provide channel excavation 
shoring on west side of excavation from Sta. 35+57.644 to Sta. 35+02.853 
and Sta. 34+86.656 to Sta. 34+40.000 to protect street improvements will be 
made at the applicable contract price, which payment shall constitute full 
compensation for furnishing shoring, labor and necesary equipment, for 
duration of related construction work in area, to protect street 
improvements as specified, and removal of said shoring when related work is 
completed.

1.63   PROVIDE CHANNEL EXCAVATION SHORING ON WEST SIDE OF EXCAVATION FROM 
STA. 34+40.000 TO STA. 34+16.498 AND ON EAST SIDE OF EXCAVATION FROM STA. 
34+30.000 TO STA. 33+02.481 TO PROTECT STREET AND LANDSCAPING IMPROVEMENTS 
(Bid Item 0081)1)

Payment for providing channel excavation shoring on west side of excavation 
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from Sta. 34+40.000 to Sta. 34+16.498 and on east side of excavation from 
Sta. 34+30.000 to Sta. 33+02.481 to protect street and landscaping 
improvements will be made at the applicable contract price, which payment 
shall constitute full compensation for furnishing shoring, labor and 
necessary equipment, for duration of related construction work in area, to 
protect landscaping improvements as specified, and removal of said shoring 
when related work is completed.

1.64   RHODES RANCH ENTRY PHASE 1 DETOUR (Bid Item 0082).

Payment for Rhodes Ranch Entry Phase 1 Detour will be made at the 
applicable contract lump sum price, and shall be considered full payment 
for all work including: traffic drum with flasher, 24 inch solid white stop 
bar, ground mounted construction signs (7 signs); portable precast concrete 
barrier rails; type III barricade; and removal of Phase 1 detour items when 
no longer required, complete, except for earthwork, and as shown on drawing 
sheet D9 titled UPPER BLUE DIAMOND DIVERSION CHANNEL, RHODES RANCH ENTRY, 
PHASE 1 & 2 DETOUR CONSTRUCTION PLAN.

1.65   RHODES RANCH ENTRY PHASE 2 DETOUR (Bid Item 0083).

Payment for Rhodes Ranch Entry Phase 2 Detour will be made at the 
applicable contract lump sum price, and shall be considered full payment 
for all work including: traffic drum with flasher, 24 inch solid white stop 
bar, ground mounted construction signs (10 signs); portable precast 
concrete barrier rails; removal of landscape median; temprorary pavement 
patch; traffic drums with flashers; 4-inch double solid yellow centerline 
tape; 6-inch white edge line tape; 8-inch solid white edge line paint; 
24-inch stop bar paint; type III barricade; replace raised median curb, 
complete, except for earthwork, and as shown on drawing sheet D9 titled 
UPPER BLUE DIAMOND DIVERSION CHANNEL, RHODES RANCH ENTRY, PHASE 1 & 2 
DETOUR CONSTRUCTION PLAN.

1.66   RHODES RANCH ENTRY REMOVAL AND RECONSTRUCTION (Bid Item 0084).

Payment for Rhodes Ranch Entry Removal and Reconstruction will be made at 
the applicable contract lump sum price, and shall be considered full 
payment for all work including: remove "L" type curb and gutter; remove "A" 
type curb; remove 100 mm (4-inch) concrete sidewalk; remove 50 mm (2-inch) 
asphalt surface; construct 3 each 6.56 m (20 foot) type CM drop inlet; 
construct 3 each 6.56 m (20 foot) type DM drop inlet; install 0.450 m 
(18-inch) RCP; install 0.610 m (24-inch) RCP; install 0.760 m (30-inch) 
RCP; construct "L" type curb & gutter; construct "A" type curb; construct 
100 mm (4-inch) concrete sidewalk; install type II aggregate base; 
construct 2.4 m (8-foot) wide valley gutter; construct 50 mm (2-inch) 
plantmix bituminous surface permanent signing and striping, complete, as 
shown on the drawing sheet D13 titled UPPER BLUE DIAMOND DIVERSION CHANNEL, 
REMOVAL AND RECONSTRUCTION, RHODES RANCH PARKWAY, and on drawing sheet D19 
titled UPPER BLUE DIAMOND DIVERSION CHANNEL, STORM DRAIN PROFILES.

1.67   DURANGO DRIVE ROAD CLOSURE - ROBINDALE ROAD TO WIGWAM AVENUE (Bid Item 
0085).

Payment for Durango Drive Road Closure - Robindale Road to Wigwam Avenue 
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will be made at the applicable contract lump sum price, and shall be 
considered full payment for all work including: ground mounted construction 
signs (21 signs); type III barricade, provision of phased accessability to 
existing residence and fire access crash gate off Shelbourne Avenue, 
complete, as shown on drawing sheet D10 titled UPPER BLUE DIAMOND DIVERSION 
CHANNEL, ROAD CLOSURE PLAN, DURANGO DRIVE - ROBINDALE RD. TO WIGWAM AVE., 
including Contractor costs associated with having to provide construction 
access and coordination with Rhodes Ranch Contractor/Developer.

1.68   RCB CHANNEL UNDER BELTWAY ON RAMP (Bid Item 0086).

Payment for RCB Channel Under Beltway On Ramp will be made at the 
applicable contract price, which payment shall constitute full compensation 
for the RCB structure consisting of the Upper Blue Diamond Diversion 
Channel from Sta. 13+35.400 to Sta. 12+80.000, including 5.480 wide x 3.100 
high box conduit, complete, except earthwork and except manholes; and 
including extended headwall shown on drawing "S3", complete; including 
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete; protect in place existing utilities; and all 
incidentals, complete as shown on the drawings except for post and cable 
railing and chain link fencing.

1.69   ORNAMENTAL METAL FENCING (Bid Item 0087)

1.69.1   Measurement

Measurement of ornamental metal fencing will be by the linear meter, 
measured from end to end, of ornamental metal fencing installed as shown on 
the drawings.

1.69.2   Payment

Payment for Ornamental Metal Fencing will be made at the applicable  
contract price per linear meter, which payment shall constitute full 
compensation for ornamental metal fencing, including posts with caps, 
rails, pickets, all associated fabrication, connections including bolting 
and/or welding, anchor bolt assemblies, base plate assemblies, grout or 
drypack, concrete, surface preparation and painting, grounding, including 
all earthwork for posts, and all incidentals, complete as shown on the 
drawings.

1.70   ORNAMENTAL METAL FENCING GATES (Bid Item 0088).

1.70.1   Measurement 

Measurement of ornamental metal fencing gates will be the number of 
ornamental metal fencing gates acceptably installed.

1.70.2   Payment. 

Payment for Ornamental Metal Fencing Gates will be made at the applicable 
contract price per each unit, which payment shall constitute full 
compensation for matching ornamental metal fencing gates, including posts 
with caps, rails, pickets, frame members, all associated fabrication, 
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connections including bolting and/or welding, anchor bolt assemblies, base 
plate assemblies, concrete and/or grout and/or drypack, hinges, surface 
preparation and painting, grounding, and all incidentals, including stops 
and padlocks, complete as shown on the drawings.

1.71   UTILITY CROSSING ITEMS (Bid Item 0089).

Payment for Utility Crossing Items will be made at the applicable contract 
lump sum price, and shall be considered full payment for all work 
including: 

A)  excavation shoring for electrical vault Sta. 22+55 and excavation 
shoring for electrical vault Sta. 23+14 and protect in place 
underground electrical, telephone (fiber optic), and cable tv conduits 
at Sta. 20+74 as shown and indicated in note on drawing sheet D3 titled 
UPPER BLUE DIAMOND DIVERSION CHANNEL, UTILITY CROSSING DETAILS, UBDDR 
STA. 17+90, 20+74, AND 22+55;

B)  excavation shoring for electrical vault Sta. 33+25 and for Sta. 31+12 
as shown and indicated in note on drawing sheet D4 titled UPPER BLUE 
DIAMOND DIVERSION CHANNEL, UTILITY CROSSING DETAILS, UBDDR STA. 33+25, 
34+88, AND 37+24.4; 

C)  support and concrete encase 305 mm (12-inch) waterline, electrical 
conduits, telephone conduits, and 150 mm (6-inch) gas line at Sta. 
34+88 and protect sewer line in place at Sta. 37+24.4 as shown and 
indicated on drawing sheet D4 titled UPPER BLUE DIAMOND DIVERSION 
CHANNEL, UTILITY CROSSING DETAILS, UBDDR STA. 33+25, 34+88, AND 
37+24.4; 

D)  support and concrete encase telephone conduits and protect in place 
sewer line and manholes and waterline at Sta. 43+34 and protect in 
place sewer lines and manholes at Sta. 40+70 and Sta. 37+87 as shown 
and indicated on drawing sheet D5 titled UPPER BLUE DIAMOND DIVERSION 
CHANNEL, UTILITY CROSSING DETAILS, UBDDR STA. 37+87, 40+70, AND 43+34; 

E)  support and concrete encase telephone conduits and protect in place 
high pressure gas line and waterline at Sta. 45+44 as shown and 
indicated on drawing sheet D6 titled UPPER BLUE DIAMOND DIVERSION 
CHANNEL, UTILITY CROSSING DETAILS, UBDDR STA. 45+44, 46+81, AND 47+36; 

F)  support and concrete encase telephone conduits and protect in place 
high pressure gas line and waterline and sewer line at Sta. 46+81 as 
shown and indicated on drawing sheet D6 titled UPPER BLUE DIAMOND 
DIVERSION CHANNEL, UTILITY CROSSING DETAILS, UBDDR STA. 45+44, 46+81, 
AND 47+36; 

G)  support and concrete encase telephone conduits and protect in place 
high pressure gas line and waterline and sewer at approximate Sta. 
47+00 as shown and indicated on drawing sheet D6 titled UPPER BLUE 
DIAMOND DIVERSION CHANNEL, UTILITY CROSSING DETAILS, UBDDR STA. 45+44, 
46+81, AND 47+36; 

H)  support and concrete encase telephone conduits and remove existing 200 
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mm (8-inch) PVC and install new 200 mm (8-inch) ductile iron pipe 
waterline with steel encasement and protect in place high pressure gas 
line and valve assembly and waterline and sewer at Sta. 47+36; 
including steel sleeve, restraints at all joints, elbows, plug and blow 
off, as shown and indicated on drawing sheet D6 titled UPPER BLUE 
DIAMOND DIVERSION CHANNEL, UTILITY CROSSING DETAILS, UBDDR STA. 45+44, 
46+81, AND 47+36, complete.

1.72   OUTLET CONDUIT SIDE DRAIN STRUCTURE, STA. 51+03.000 RT (Bid Item 0090).

Payment for the outlet conduit side drain structure, sta. 51+03.000 right, 
will be made at the applicable contract price, which payment shall 
constitute full compensation for the side drain structure, complete, as 
shown on the drawings, except earthwork; furnishing and placing reinforcing 
steel; furnishing, placing, finishing and curing concrete for the side 
drain junction structure and inlet structure; and placing temporary 
barriers (plugs) as necessary.  The earthwork included shall be only that 
earthwork which is located outside the limits of earthwork for which other 
payment is provided.

1.73   1.829 M x 1.524 M SIDE DRAIN STRUCTURE, STA. 13+40.000 LT (Bid Item 
0091).

Payment for the 1.829 M x 1.524 M side drain outlet structure, sta. 
13+40.000 left, will be made at the applicable contract price, which 
payment shall constitute full compensation for the side drain structure, 
complete, as shown on the drawings, except earthwork; including sawcutting 
and removal of necessary portion of the existing precast 1.829 M x 1.524 M 
(6' x 5') RCB structure at STA. 13+40.000 (left side of channel looking 
upstream) to allow for placement of new channel and side drain structure;  
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete for the side drain junction structure; furnishing and 
placing replacement cast in place RCB structure with all incidentals, and 
placing temporary barriers (plugs) as necessary.  The earthwork included 
shall be only that earthwork which is located outside the limits of 
earthwork for which other payment is provided.

1.74   WALL TRANSITION STRUCTURE(S) (Bid Items 0092, 0093, 0094, 0095, 0096, 
0097, 0098, 0099, 0100, 0107, 0111)

Payment for Wall Transition Structure(s) will be made at the applicable 
contract price, which payment shall constitute full compensation for the 
Upper Blue Diamond Diversion Channel Wall Transition Structure(s) shown on 
the drawings and identified by Stationing in the respective bid items, 
including details shown on "S" sheet drawings, except earthwork and except 
weepholes, complete; including  furnishing and placing reinforcing steel; 
furnishing, placing, finishing and curing concrete; and all incidentals, 
complete as shown on the drawings except for post and cable railing and 
chain link fencing.  The Upper Blue Diamond Diversion Channel wall 
transition structures are identified from open channel invert and wall 
items for accounting purposes only.  The Upper Blue Diamond Diversion 
Channel Wall Transition Structures are located at the following Stations -

      STA. 49+00.000 TO STA. 48+40.000
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      STA. 43+30.730 TO STA. 43+23.130
      STA. 37+46.980 TO STA. 37+35.580
      STA. 33+65.000 TO STA. 33+59.600
      STA. 30+29.440 TO STA. 30+18.420
      STA. 22+84.000 TO STA. 22+71.300
      STA. 21+15.700 TO STA. 21+03.000
      STA. 17+90.000 TO STA. 17+80.900
      STA. 16+52.700 TO STA. 16+40.000
      STA. 15+70.000 TO STA. 15+57.300
      STA. 12+80.000 TO STA. 12+67.938

1.75   UTILITY MARKERS (Bid Item 0101).

1.75.1   Measurement 

Measurement of utility markers will be the number of utility markers 
acceptably installed.

1.75.2   Payment. 

Payment for Utility Markers will be made at the applicable contract price, 
which payment shall constitute full compensation for fabricating and 
installing the utility marker on the east side of utility being marked, 
complete, including utility marker consisting of schedule 80 PVC extending 
0.610 meter above finished grade filled with grout/concrete and set in 
concrete filled five gallon bucket, with utility (i.e. electric, telephone, 
gas, water, sewer, etc.) being stenciled on schedule 80 PVC above finished 
grade, grout/concrete, paint, earthwork, protection of utility marker while 
in place, and all incidentals, complete.

1.76   ADJUST SEWER MANHOLE FRAMES AND COVERS (Bid Item 0103)

Measurement and payment shall be made according to the contract unit price 
for each manhole acceptably adjusted to finished grade elevation.  Existing 
covers, including frames, grates, or lids shall be adjusted to the required 
elevation by removing such existing covers and adjusting the top of the 
existing structures by removing or adding concrete, riser, cone, grade 
rings, or by using cast iron adaptor rings, as the case may be, 
reinstalling the fixtures by supporting them on a satisfactoy collar of 
Class A concrete constructed as to hold them firmly in place.

1.77   RCB CHANNEL LOUGHTON POWERS (Bid Item 0104).

Payment for RCB Channel Loughton Powers will be made at the applicable 
contract price, which payment shall constitute full compensation for the 
Upper Blue Diamond Diversion Channel Loughton Powers RCB Structure from 
Sta. 20+78.580 to Sta. 18+73.180, except earthwork and except manholes, 
complete, including furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete, and all incidentals, complete as 
shown on the drawings.

1.78   RCB CHANNEL BADURA (Bid Item 0105).

Payment for RCB Channel Badura will be made at the applicable contract 
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price, which payment shall constitute full compensation for the Upper Blue 
Diamond Diversion Channel Badura RCB Structure from Sta. 21+03.000 to Sta. 
20+78.580, except earthwork and except manholes, complete, including 
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete, and all incidentals, including headwall, complete as 
shown on the drawings except for chain link fencing.

1.79   OVERBURDEN RHODES RANCH ENTRYWAY (Bid Item 0106).

1.79.1   Measurement

Measurement for overburden Rhodes Ranch Entryway will be made on the basis 
of the actual volume, in cubic meters, as follows, between Station 
33+65.000 through Station 37+21.439.

The overburden Rhodes Ranch Entryway quantity shall be surveyed and 
computed based on the following.  The survey shall capture the elevations 
of a plane 0.610 meters above the top of the reinforced concrete box 
structure along the overburden area as shown on drawing sheet C22, Channel 
Typical Section, "Sta. 33+65.000 to Sta. 37+21.439".  This 0.610 elevation 
plane above the reinforced concrete box shall be extended level (same 
elevation) to the west edge of the TCE limits to create a bottom for the 
overburden template.  This template shall include a 1:1 slope up to 
daylight at and within the west TCE limit.  This bottom of overburden shall 
then be compared with the actual existing finish grade elevations for the 
same area to create a volume of overburden.  Survey data and calculations 
shall be submitted to the Contracting Officer prior to removing any 
overburden.

1.79.2   Payment

Payment for Overburden Rhodes Ranch Entryway will be made at the applicable 
contract price per cubic meter and includes handling of overburden material 
at identified Rhodes Ranch overburden site which includes overburden 
material on flood easement on West side of Durango Drive between station 
33+65.000 through station 37+21.439 indicated herein; and shall be 
considered full payment for all work including surveying for quantity 
verification, stockpiling and grading to final grade lines to match 
existing topography per survey data, complete.

1.80   PROTECT IN-PLACE ARLINGTON RANCH SEWER LINE (Bid Item 0108)

Payment for providing protect in-place Arlington Ranch Sewer Line within 
excavation limits of channel from Sta. 43+30.000 through Sta. 48+00.000 to 
protect PVC sewer line for Arlington Ranch improvements will be made at the 
applicable contract price, which payment shall constitute full compensation 
for furnishing shoring as necessary, labor and necesary equipment, for 
duration of related construction work in area, to protect and support 
in-place Arlington Ranch sewer line improvements as specified, and removal 
of said shoring if utilized when related work is completed.

1.81   ADJUST ARLINGTON RANCH SEWER MANHOLES (Bid Item 0109)

Payment for providing adjust Arlington Ranch Sewer manholes within 
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excavation limits of channel from Sta. 43+30.000 through Sta. 48+00.000 to 
adjust the height of 4 manholes for Arlington Ranch improvements will be 
made at the applicable contract price, which payment shall constitute full 
compensation for furnishing shoring as necessary, labor and necesary 
equipment, for duration of related construction work in area, to adjust the 
height of Arlington Ranch sewer manholes improvements as specified, and 
removal of said shoring if utilized when related work is completed.

1.82   CHAIN LINK FENCE, 1.219 M HIGH (Bid Item 0110).

1.82.1   Measurement. 

Measurement of chain link fence, 1.219 M HIGH will be by the linear meters 
of chain link fencing constructed as shown on the drawings.  

1.82.2   Payment. 

Payment for Chain Link Fence, 1.219 M HIGH will be made at the applicable 
contract price, which payment shall constitute full compensation for chain 
link fencing, including posts with caps, rail, chain link fabric, stretcher 
bars, tension bands, wire ties, truss wire, anchor bolt assemblies, base 
plate assemblies, grout and/or drypack, grounding, and all incidentals, 
complete as shown on the drawings.

1.83   RCB CHANNEL TIBERTI SOUTH (Bid Item 0112).

Payment for RCB Channel Tiberti South will be made at the applicable 
contract price, which payment shall constitute full compensation for the 
Upper Blue Diamond Diversion Channel Tiberti South RCB Structure from Sta. 
25+19.089 to Sta. 22+84.000, except earthwork and except manholes, 
complete, including furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete, and all incidentals, including 
headwall, complete as shown on the drawings except for chain link fencing.

1.84   SINGLE SWING GATES, 1.000 X 1.219 (Bid Item 0113).

1.84.1   Measurement 

Measurement of single swing gates, 1.000 x 1.219 will be the number of 
single swing gates, 1.000 x 1.219 acceptably installed.

1.84.2   Payment. 

Payment for Single Swing Gates, 1.000 x 1.219 will be made at the 
applicable contract price, which payment shall constitute full compensation 
for fabricating and installing the single swing gates, 1.000 wide x 1.219 
high, complete, including posts with caps, chain link fabric, frame 
members, tension bands, truss rods, stretcher bars, wire ties, truss wire, 
anchor bolt assemblies, base plate assemblies, hinges, grout and/or 
drypack, stops and padlocks, and all incidentals, complete, as shown on the 
drawings. 

1.85   BELTWAY LATERAL TRANSITIONAL RCB STRUCTURE AT DURANGO DRIVE (Bid Item 
0114).
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Payment for Beltway Lateral Transitional RCB Structure at Durango Drive 
will be made at the applicable contract price, which payment shall 
constitute full compensation for the Beltway Transitional RCB Structure at 
Durango Drive from Sta. 12+33.130 to Sta. 12+26.53, except earthwork and 
except manholes, complete, including furnishing and placing reinforcing 
steel; furnishing, placing, finishing and curing concrete, and all 
incidentals, including headwall and dowels, complete as shown on the 
drawings except for chain link fencing.

1.86   ORNAMENTAL METAL FENCE GATES, SINGLE SWING, 1.000 X 1.800 (Bid Item 
0115).

1.86.1   Measurement 

Measurement of ornamental metal fence gates, single swing, 1.000 x 1.800 
will be the number of ornamental metal fence gates, single swing, 1.000 
wide x 1.800 high acceptably installed.

1.86.2   Payment. 

Payment for ornamental metal fence gates, single swing, 1.000 x 1.800 will 
be made at the applicable contract price, which payment shall constitute 
full compensation for fabricating and installing the matching ornamental 
metal fence gates, single swing, 1.000 wide x 1.800 high, complete, 
including posts with caps, rails, pickets, frame members, all associated 
fabrication, connections including bolting and/or welding, anchor bolt 
assemblies, base plate assemblies, concrete and/or grout and/or drypack, 
hinges, surface preparation and painting, grounding, and all incidentals, 
including stops and padlocks, complete.

1.87   CHAIN LINK FENCE, 1.829 M HIGH, 11 GAGE (Bid Item 0116).

1.87.1   Measurement. 

Measurement of chain link fence, 1.829 M High, 11 Gage will be by the 
linear meters of chain link fence, 1.829 M high, 11 Gage, constructed as 
shown on the drawings.  The chain link fence, 1.829 M high, 11 gage shall 
be installed along the Temporary Construction Easement (TCE) of the Rhodes 
Ranch Property Between Station 43+30.730 through Station 30+18.420   

1.87.2   Payment. 

Payment for Chain Link Fence, 1.829 M High, 11 Gage, will be made at the 
applicable contract price, which payment shall constitute full compensation 
for chain link fencing, including posts with caps, rail, chain link fabric, 
stretcher bars, tension bands, wire ties, truss wire, concrete, grounding, 
and all incidentals, complete as shown on the drawings, including 
coordination of chain link, 1.829 M, 11 gage installation on Rhodes Ranch 
Property with Rhodes Ranch.

NOTE : Requirements for Bid Item 0117 are in Paragraph 1.89

SECTION 01270  Page 34
FINAL AMENDMENT NUMBER 5



UPPER BLUE DIAMOND DIVERSION CHANNEL DACW09-03-B-0005

1.88   PLANT NURSERY AREA, TEMPORARY (Bid Item 0012).

Payment for Plant Nursery Area, Temporary will be made at the applicable 
contract price, which payment shall constitute full compensation for the 
provision of a 15 meter x 10 meter chain link 9 gage 1.829 m high fenced 
off area with barbed wire and access gate that will safely store the 
salvaged desert plants, including site preparation, installation of 
temporary fence, fence posts, excavation for fence posts, concrete for 
fence posts, fabric, gate and barbed wire, and removal of temporary plant 
nursery area including all fence, posts, concrete, gates, barbed wire and 
debris, prior to conclusion of construction but after replanting of 
salvaged desert plants.

1.89   REMOVE, SALVAGE AND REPLACE FENCE (Bid Item 0117).

1.89.1   Measurement. 

Measurement of remove, salvage and replace fence will be by the linear 
meters of fence removed, salvaged and replaced in locations shown on the 
drawings.  The replacement fence, whether salvaged or new, shall be of the 
same dimensions and fabric of the existing fence that is removed and 
installed in the locations shown on the drawings.  The replacement posts, 
whether salvaged or new, shall be of same dimension and with same concrete 
embeddment depth as those of the removed existing fence.  

1.89.2   Payment. 

Payment for remove, salvage and replace fence will be made at the 
applicable contract price, which payment shall constitute full compensation 
for: removing existing fence (including posts and foundations for posts), 
except for chain link fence on south side of channel from Sta. 14+40.000 to 
Sta. 10+00.000 which shall not be removed during entire project unless 
directed to do so by the Contracting Officer; salvaging and replacement 
with fence of similar dimensions and fabric to that of existing fence, 
including posts with caps, rail, stretcher bars, fence fabric, tension 
bands, wire ties, truss wire, concrete, grounding, and all incidentals, 
complete as shown on the drawings C13, C14, and C15, including coordination 
of removal and replacement of fence with all agencies including but not 
limited to Nevada Dept. of Transportation, Clark County Dept. of Public 
Works, Clark County Regional Transportation Commission; not including work 
on  chain link fence shown in drawing sheets D7, D8 and D12, which are 
covered under another bid item.

PART 2   PRODUCTS - NOT USED

PART 3   EXECUTION - NOT USED

    -- End of Section --
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